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Commonwealth of 
Massachusetts 
 
Standard Designer 
Application Form for  
Municipalities and Public 
Agencies not within DSB 
Jurisdiction 
(Updated May 2014) 

1. Project Name/Location For Which Firm Is Filing: 2. Project #    

    

Norfolk Police and Fire Stations 
Norfolk, MA 

    

This space for use by Awarding Authority only. 
 
 
 
 
 

 

3a. Firm (Or Joint-Venture) - Name and Address Of Primary Office To Perform The 
Work:  

3e. Name Of Proposed Project Manager: 

 Kaestle Boos Associates, Inc. 
325 Foxborough Blvd., Ste. 100 
Foxborough, MA  02035 

For Study:   Todd M. Costa, RA 

For Design: Todd M. Costa, RA 

3b. 
 
 
 
 

Date Present and Predecessor Firms Were Established: 

Kaestle Boos Associates, Inc. -  1975 
Hirsch, Kaestle, Boos Associates, Inc. – 1968 
Hirsch, Hammerberg, Kaestle - 1963 

 

 

3f. Name and Address Of Other Participating Offices Of The Prime Applicant, If Different From 
Item 3a Above: 

416 Slater Road 
New Britain, CT  06050-2590 

3c. 
 
 

Federal ID #: 
 
 

06-0866741 

3g. Name and Address Of Parent Company, If Any: 

3d. Name and Title Of Principal-In-Charge Of The Project (MA Registration Required):   
 

           Michael J. McKeon, AIA, LEED AP, Vice President 
           Mass Reg. #10192 

  

 

3h. Check Below If Your Firm Is Either: 
(1) SDO Certified Minority Business Enterprise (MBE)  

 Email Address: mmckeon@kba-architects.com (2) SDO Certified Woman Business Enterprise (WBE)  

 
Telephone No: 
 

(508) 549-9906 
Fax No.: 
 

(508) 549-9907 
(3) SDO Certified Minority Woman Business Enterprise (M/WBE)  

4. Personnel From Prime Firm Included In Question #3a Above By Discipline (List Each Person Only Once, By Primary Function -- Average Number Employed Throughout The Preceding 6 
Month Period.  Indicate Both The Total Number In Each Discipline And, Within Brackets, The Total Number Holding Massachusetts Registrations): 
 

Admin. Personnel  5 (  ) Ecologists   (  ) Licensed Site Profs.   (  ) Other  1 (  ) 

Architects  13 ( 8 ) Electrical Engrs.   (  ) Mechanical Engrs.   (  ) Arch. Intern           
10 

10 (  ) 

Acoustical Engrs.   (  ) Environmental Engrs. 
Engrs. Engrs. Engrs. 

  (  ) Planners: Urban./Reg.   (  ) Business 
Admin. 

 2 (  ) 

Civil Engrs.   (  ) Fire Protection Engrs. 
Engrs. 

  (  ) Specification Writers   (  ) Marketing 
IT 

 3 (  ) 

Code Specialists   (  ) Geotech. Engrs.   (  ) Structural Engrs.  2 ( 1 ) IT  1 (  ) 

Construction Inspectors  1 (  ) Industrial Hygienists   (  ) Surveyors   (  )    (  ) 

Cost Estimators   (  ) Interior Designers  2 (  )    (  )    (  ) 

Drafters  1 (  ) Landscape Architects  3 ( 1 )    (  ) Total 
Personnel 

 44 ( 10 ) 

                      

  
  

5. Has this Joint-Venture previously worked together?  Yes   No  
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6. List ONLY Those Prime And Sub-Consultant Personnel Specifically Requested In The Advertisement. This Information Should Be Presented Below In The Form Of An Organizational Chart.  
Include Name Of Firm And Name Of The One Person In Charge Of The Discipline, With Mass. Registration Number, As Well As MBE/WBE Status, If Applicable:  

 
 
 

 

 

TOWN OF NORFOLK 
PUBLIC SAFETY BUILDING COMMITTEE 

KAESTLE BOOS ASSOCIATES, INC. 
MICHAEL J. MCKEON, AIA, LEED AP 

PRINCIPAL-IN-CHARGE / POLICE PROGRAMMING SPECIALIST 
MASS REG. #10192 

 

KAESTLE BOOS ASSOCIATES, INC. 
TODD M. COSTA, RA 

PROJECT MANAGER / PROJECT DESIGNER 
MASS REG. #50361 

 

KAESTLE BOOS ASSOCIATES, INC. 
DAVID G. MCKINLEY, RLA 

LANDSCAPE ARCHITECT / SITE PLANNER 
MASS REG. #1574 

 

NORFOLK FIRE DEPARTMENT 
CHIEF COLEMAN BUSHNELL 

 

FIREMATIC PROGRAMMING DESIGN SPECIALIST 
MItchell Associates Architects 

Robert Mitchell, AIA 
 

HVAC  ENGINEERING 
GARCIA, GALUSKA, DESOUSA, INC. 

DOMINICK PUNIELLO, P.E., LEED AP 
MASS REG. #48326 

MBE CERTIFIED 

 

PLUMBING, FIRE PROTECTION, &  
CIVIL ENGINEERING 

GARCIA, GALUSKA, DESOUSA, INC. 
CHRISTOPHER M. GARCIA, P.E., CFPS 

MASS REG. #45034 
MBE CERTIFIED 

 

ELECTRICAL ENGINEERING 
TECHNOLOGY & SECURITY 

GARCIA, GALUSKA, DESOUSA, INC. 
CARLOS G. DESOUSA, P.E. 

MASS REG. #41003 
MBE CERTIFIED 

 

COST ESTIMATING 
RIDER LEVETT BUCKNALL 

GRANT OWEN 
 

KAESTLE BOOS ASSOCIATES, INC. 
JOHN M. CHIPKO, P.E. 
STRUCTURAL ENGINEER 
MASS REG. #39298 

 

HAZARDOUS MATERIALS 

UNIVERSAL ENVIRONMENTAL CONSULTANTS 
AMMAR M. DIEB 

MASS REG. #AI050618, #AD050619,  
AM050620 

 

NORFOLK POLICE DEPARTMENT 
CHIEF CHARLES STONE, JR. 

 

KAESTLE BOOS ASSOCIATES, INC. 
KRISTEN SMITH 

SPACE PLANNER / INTERIOR DESIGNER 
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7. Brief Resume of ONLY those Prime Applicant and Sub-Consultant personnel requested in the Advertisement.  Include Resumes of Project Managers.  Resumes should be consistent with the 
persons listed on the Organizational Chart in Question # 6.  Additional sheets should be provided only as required for the number of Key Personnel requested in the Advertisement and they must 
be in the format provided.  By including a Firm as a Sub-Consultant, the Prime Applicant certifies that the listed Firm has agreed to work on this Project, should the team be selected. 

a. Name and Title Within Firm: a. Name and Title Within Firm: 
 Michael J. McKeon, AIA, LEED AP, Principal  Todd M. Costa, RA, Project Architect 
b. Project Assignment: b. Project Assignment: 
 Principal-in-Charge  Project Manager / Project Designer 

c. Name and Address Of Office In Which Individual Identified In 7a Resides: c. Name and Address Of Office In Which Individual Identified In 7a Resides: 
 Kaestle Boos Associates, Inc. 

325 Foxborough Blvd., Ste. 100 
Foxborough, MA  02035 

MBE    Kaestle Boos Associates, Inc. 
325 Foxborough Blvd., Ste. 100 
Foxborough, MA  02035 

MBE   

 WBE    WBE   

      

            

d. Years Experience:  With This Firm: 25 With Other Firms: 20  d. Years Experience:  With This Firm: 15 With Other Firms: 0  

            

e. Education:  Degree(s) /Year/Specialization e. Education:  Degree(s) /Year/Specialization 
 Rensselaer Polytechnic Institute: Bachelors of Science/1969/Building Sciences 

Rensselaer Polytechnic Institute: Bachelor of Architecture/1969/Architecture 

 Roger Williams University: Bachelor of Architecture/2000/Architecture 

f. Active Registration:  Year First Registered/Discipline/Mass Registration Number f. Active Registration:  Year First Registered/Discipline/Mass Registration Number 
 1998/Architecture/#10192 

2005/LEED Accredited Professional 

 2011/Architecture/#50361 

g. Current Work Assignments And Availability For This Project: 

Mr. McKeon is available immediately for this project. 
g. Current Work Assignments and Availability For This Project:  

Mr. Costa is available for this project.   

h. Other Experience And Qualification Relevant To The Proposed Project: (Identify Firm By 
Which Employed, If Not Current Firm): 
 

Michael McKeon has practiced architecture for more than three decades.  He has 
specialized in municipal and public safety facility planning and design for over 
twenty years, and is highly versed in Massachusetts State Building Codes, Chapter 
149, 149A and Public Bid Laws, and Architectural Barrier Regulations.  Mr. McKeon 
is also MCPPO certified, a LEED accredited professional, and oversees our 
Foxborough, MA, office. 
 

Mr. McKeon’s experience includes: 

 Norfolk Public Safety Facility, Norfolk, MA – feasibility study 

 Holden Public Safety Facility, Holden, MA – new facility 

 Randolph Fire and Police Facilities, Randolph, MA – new facility, addition 
and renovations 

 Chatham Fire Headquarters, Chatham, MA – new facility 

 Carver Fire Headquarters, Carver, MA – new facility 

 Sharon Public Safety Facility, Sharon, MA – new facility 

 Foxborough Public Safety Facility, Foxborough, MA – new facility 

 Bellingham Police Station, Bellingham, MA – new facility 
 North Attleboro Police Station, North Attleboro, MA – feasibility study, 

addition, renovations, historic preservation 
 Townsend Fire Headquarters, Townsend, MA – feasibility study 

 

h. Other Experience and Qualifications Relevant To The Proposed Project: (Identify Firm By 
Which Employed, If Not Current Firm): 
 

With a family history of public safety service, Todd Costa has a wide range of 
project experience, specializing in the planning and design of public safety, 
education and municipal facilities.  Mr. Costa has developed knowledge in 
preparing design and construction documents and client presentations from the 
pre-design phase through construction administration for both 
renovation/addition and new projects.   
 

 Norfolk Public Safety Facility, Norfolk, MA – feasibility study 

 Holden Public Safety Facility, Holden, MA – new facility 

 Chatham Fire Headquarters, Chatham, MA – new facility 

 Carver Fire Headquarters, Carver, MA – new facility 

 Sharon Public Safety Facility, Sharon, MA – new facility 

 Foxborough Public Safety Facility, Foxborough, MA – new facility 

 Bellingham Police Station, Bellingham, MA – new facility 
 North Attleboro Police Station, North Attleboro, MA – feasibility study, 

addition, renovations, historic preservation 
 Harwich Police Station, Harwich, MA – new facility and renovations to the 

fire station 
 Townsend Fire Headquarters, Townsend, MA – feasibility study 

 Sandwich Public Safety Facility, Sandwich, MA – feasibility study 
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7. Brief Resume of ONLY those Prime Applicant and Sub-Consultant personnel requested in the Advertisement.  Include Resumes of Project Managers.  Resumes should be consistent with the 
persons listed on the Organizational Chart in Question # 6.  Additional sheets should be provided only as required for the number of Key Personnel requested in the Advertisement and they must 
be in the format provided.  By including a Firm as a Sub-Consultant, the Prime Applicant certifies that the listed Firm has agreed to work on this Project, should the team be selected. 

a. Name and Title Within Firm: a. Name and Title Within Firm: 
 Kristen Smith, Senior Interior Designer  David G. McKinley, RLA, Landscape Architect 
b. Project Assignment: b. Project Assignment: 
 Space Planning / Interior Design  Landscape Architecture 

c. Name and Address Of Office In Which Individual Identified In 7a Resides: c. Name and Address Of Office In Which Individual Identified In 7a Resides: 
 Kaestle Boos Associates, Inc. 

325 Foxborough Blvd., Ste. 100 
Foxborough, MA  02035 

MBE    Kaestle Boos Associates, Inc. 
325 Foxborough Blvd., Ste. 100 
Foxborough, MA  02035 

MBE   

 WBE    WBE   

      

            

d. Years Experience:  With This Firm: 12 With Other Firms: 7  d. Years Experience:  With This Firm: 12 With Other Firms: 14  

            

e. Education:  Degree(s) /Year/Specialization e. Education:  Degree(s) /Year/Specialization 
 Syracuse University: Bachelor of Environmental Design/1994/Interiors  Northeastern University: Bachelor of Science/1985/Political Science 

University of Massachusetts at Amherst: Master of Landscape 
Architecture/1990/Landscape Architecture 

f. Active Registration:  Year First Registered/Discipline/Mass Registration Number f. Active Registration:  Year First Registered/Discipline/Mass Registration Number 
   2009/Landscape Architecture/#1574 

g. Current Work Assignments and Availability For This Project:  

Ms. Smith is available for the project. 
g. Current Work Assignments and Availability For This Project:  

Mr. McKinley is available for the project.   

h. Other Experience and Qualifications Relevant To The Proposed Project: (Identify Firm By 
Which Employed, If Not Current Firm): 
 

Kristen Smith is also experienced in all phases of space planning and interior design 
She works closely with the design team to incorporate the space needs program 
into a functional layout that is efficient and effective for each department.  She also 
works closely with clients to determine a solution including colors and textures that 
will serve the entire community both professionally and aesthetically.  Ms. Smith’s 
experience with Kaestle Boos includes: 
 

 Harwich Police Station, Harwich, MA – new facility  

 Watertown Police Station, Watertown, MA – new facility 

 Nantucket Police Station, Nantucket, MA – new facility 

 Acushnet Police Station, Acushnet, MA – feasibility study, new facility 

 Bellingham Police Station, Bellingham, MA – feasibility study, new facility 

 Robert W. Healy Public Safety Facility, Cambridge, MA – adaptive reuse, 
renovations, LEED Certification 

 Holden Public Safety Facility, Holden, MA – feasibility study, new facility 

 Sharon Public Safety Facility, Sharon, MA – feasibility study, new facility 

 Chatham Fire Headquarters, Chatham, MA – new facility 

 Hyannis Fire Headquarters, Hyannis, MA – new facility 

 Carver Fire Headquarters, Carver, MA – new facility 
 
 

h. Other Experience and Qualifications Relevant To The Proposed Project: (Identify Firm By 
Which Employed, If Not Current Firm): 
 

David McKinley brings over 25 years of professional landscape architectural 
experience to Kaestle Boos Associates.  He focuses on site design including 
vehicular and pedestrian circulation design, parking design, curbing, and the reuse 
of storm water to irrigate site landscaping.  He uses his knowledge of regulatory 
permitting to effectively represent our clients at land use, planning and zoning, 
and other regulatory agency meetings.  Mr. McKinley’s experience with Kaestle 
Boos includes: 

 

 Chatham Fire Headquarters, Chatham, MA – new facility 

 Foxborough Public Safety Facility, Foxborough, MA – new facility 

 Holden Public Safety Facility, Holden, MA – new facility 

 Nantucket Public Safety Facility , Nantucket, MA – new facility 

 Lakeville Police, Fire, and Town Offices, Lakeville, MA – feasibility and site 
selection study 

 Hyannis Fire Headquarters, Hyannis, MA – new facility 

 Townsend Fire Headquarters, Townsend, MA – feasibility study 

 Sandwich Public Safety Facility, Sandwich, MA – feasibility study 

 Carver Fire Headquarters, Carver, MA – new facility 

 Randolph Fire Station, Randolph, MA – new facility 

 Wareham Fire District, Wareham, MA – feasibility study 
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7. Brief Resume of ONLY those Prime Applicant and Sub-Consultant personnel requested in the Advertisement.  Include Resumes of Project Managers.  Resumes should be consistent with the 
persons listed on the Organizational Chart in Question # 6.  Additional sheets should be provided only as required for the number of Key Personnel requested in the Advertisement and they must 
be in the format provided.  By including a Firm as a Sub-Consultant, the Prime Applicant certifies that the listed Firm has agreed to work on this Project, should the team be selected. 

a. Name and Title Within Firm: a. Name and Title Within Firm: 
 John M. Chipko, P.E., Structural Engineering Manager  Robert Mitchell, AIA, President 
b. Project Assignment: b. Project Assignment: 
 Structural Engineering  Firematic Programming Design Specialist 

c. Name and Address Of Office In Which Individual Identified In 7a Resides: c. Name and Address Of Office In Which Individual Identified In 7a Resides: 
 Kaestle Boos Associates, Inc. 

416 Slater Road 
New Britain, CT  06050-2590 

MBE    Mitchell Associates Architects 
29 Thacher Park Road 
Voorheesville, NY  12186 

MBE   

 WBE    WBE   

      

            

d. Years Experience:  With This Firm: 17 With Other Firms: 17  d. Years Experience:  With This Firm: 7 With Other Firms: 38  

            

e. Education:  Degree(s) /Year/Specialization e. Education:  Degree(s) /Year/Specialization 
 University of New Haven: Bachelor of Science/1981/Civil Engineering  Rensselaer Polytechnic Institute: Bachelor of Science/1968/Building Science 

Continuing Education Credits in Architecture and Construction 

f. Active Registration:  Year First Registered/Discipline/Mass Registration Number f. Active Registration:  Year First Registered/Discipline/Mass Registration Number 
 1996/Structural Engineering/#39298   

g. Current Work Assignments and Availability For This Project: 

He is available. 
g. Current Work Assignments and Availability For This Project:  

Mr. Mitchell has allocated the resources and time necessary to provide the fire 
facility programming services needed for the successful completion of this project. 

h. Other Experience and Qualifications Relevant To The Proposed Project: (Identify Firm By 
Which Employed, If Not Current Firm): 
 

John Chipko has over 30 years experience in structural engineering including project 
management and design of complex projects.  He is responsible for reviewing the 
design and drawings of the project engineers, implementing the Special Inspection 
Program for each project, designing structural components of building and 
specification writing.  Mr. Chipko also performs field investigations and analysis of 
the structural components of existing buildings.  His experience includes: 

 

 Norfolk Public Safety Facility, Norfolk, MA – feasibility study 

 Foxborough Public Safety Facility, Foxborough, MA – new facility 

 Sharon Public Safety Facility, Sharon, MA – new facility 

 Carver Fire Headquarters, Carver, MA – new facility 

 Hyannis Fire Headquarters, Hyannis, MA – new facility 

 Chatham Fire Headquarters, Chatham, MA – new facility 

 Lakeville Police, Fire, and Town Offices, Lakeville, MA – feasibility and site 
selection study 

 Townsend Fire Headquarters, Townsend, MA – feasibility study 

 Sandwich Public Safety Facility, Sandwich, MA – feasibility study 

 Dartmouth Fire District 2, Dartmouth, MA – feasibility study 
 

h. Other Experience and Qualifications Relevant To The Proposed Project: (Identify Firm By 
Which Employed, If Not Current Firm): 
 

Robert Mitchell is a designer, builder, and architect with more than 35 years 
experience in the field.  During this time he has been an expert in fire station 
programming and design, with more than 25 facilities in the past 5 years alone, and 
has written numerous articles in technical and popular publications, spoken at 
conference presentations, and designed award-winning buildings. Mr. Mitchell has 
also contributed to the International Association of Fire Chiefs Fire Station 
Handbook, writing the chapter on fire station renovation. 
 

With Kaestle Boos Associates, Inc.: 

 Norfolk Fire Department, Norfolk, MA – programming for feasibility study 

 Holden Fire Department, Holden, MA –programming for new facility 

 Hyannis Fire Headquarters, Hyannis, MA – programming for new facility 

 Chatham Fire Headquarters, Chatham, MA – programming for new facility 

 Sharon Public Safety Facility, Sharon, MA – programming for new facility 

 Lakeville Fire Department, Lakeville, MA – programming for study 

 Nantucket Public Safety Facility, Nantucket, MA – programming for new 
facility 

 Sandwich Public Safety Facility, Sandwich, MA – programming for new 
facility 
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7. Brief Resume of ONLY those Prime Applicant and Sub-Consultant personnel requested in the Advertisement.  Include Resumes of Project Managers.  Resumes should be consistent with the 
persons listed on the Organizational Chart in Question # 6.  Additional sheets should be provided only as required for the number of Key Personnel requested in the Advertisement and they must 
be in the format provided.  By including a Firm as a Sub-Consultant, the Prime Applicant certifies that the listed Firm has agreed to work on this Project, should the team be selected. 

a. Name and Title Within Firm: a. Name and Title Within Firm: 
 Dominick Puniello, P.E., CEM, LEED AP, Principal  Carlos G. DeSousa, P.E., Principal 
b. Project Assignment: b. Project Assignment: 
 Mechanical Engineering El Electrical Engineering/Technology & Security 

c. Name and Address Of Office In Which Individual Identified In 7a Resides: c. Name and Address Of Office In Which Individual Identified In 7a Resides: 
 Garcia, Galuska, & DeSousa, Inc. 

370 Faunce Corner Road 
Dartmouth, MA 02747 

MBE    Garcia, Galuska, & DeSousa, Inc. 
370 Faunce Corner Road 
Dartmouth, MA 02747 

MBE X  

 WBE    WBE   

      

            

d. Years Experience:  With This Firm: 6 With Other Firms: 12  d. Years Experience:  With This Firm: 15 With Other Firms: 15  

            

e. Education:  Degree(s) /Year/Specialization e. Education:  Degree(s) /Year/Specialization 
 Bachelor of Science/1996/mechanical and Electrical Engineering  Associates of Science/1989/Electrical Engineering Technology 

Bachelor of Science/1996/Electrical Engineering Technology 
Certificate of Completion/Fundamentals of Telecommunications 

f. Active Registration:  Year First Registered/Discipline/Mass Registration Number f. Active Registration:  Year First Registered/Discipline/Mass Registration Number 
 2009/Mechanical Engineering/#48326  1999/Electrical Engineering/#41003 

g. Current Work Assignments and Availability For This Project:  

Mr. Puniello is available for the project: 30% 
g. Current Work Assignments and Availability For This Project: 

Mr. DeSousa is available: 30% 

h. Other Experience and Qualifications Relevant To The Proposed Project: (Identify Firm By 
Which Employed, If Not Current Firm): 
 

Mr. Puniello is the head of the mechanical department at GGD.  Mr. Puniello has 
nearly 20 years of HVAC engineering and design experience including supervision od 
direction of conceptual system selection and development.  He also performs 
computer analysis, studies and construction administration.  Mr. Puniello is a 
member of the American Dociety of Heating, Refrigerating and Air Conditioning 
Engineers, Association of Energy Engineers and the American Society of Mechanical 
Engineers. 
 
Mr. Puniello has worked with Kaestle Boos on numerous projects including the 
Harwich Police Station, Nantucket Police Station, Foxborough High School, and 
Sharon Middle School. 

h. Other Experience and Qualifications Relevant To The Proposed Project: (Identify Firm By 
Which Employed, If Not Current Firm): 
 

Mr. DeSousa is a principal with Garcia Galuska DeSousa, Inc.  As a Principal, he is 
actively involved in all aspects of a project's development. Mr. DeSousa has over 
25 years experience in Electrical Engineering, Electrical Site Utilities including 
Power Distribution and Site Lighting, and the design of Building Electrical and 
Technology Systems.  Technology Systems experience includes design of fiber optic 
backbones; station cabling; electronic switching components for LAN's such as 
routers, hubs and ethernet switches; PBX and Centrex voice systems; media 
retrieval; and sound/clock systems for schools.  Mr. DeSousa is thoroughly 
experienced with public bidding procedure in the State of Massachusetts and is 
fully familiar with all relevant codes.   
 

Mr. DeSousa and GGD have worked with Kaestle Boos on the design of Harwich 
Police Station, Foxborough Public Safety Facility, Holliston Police Station, 
Nantucket Police Station, Carver Fire Headquarters and Abington Police Station. 
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7. Brief Resume of ONLY those Prime Applicant and Sub-Consultant personnel requested in the Advertisement.  Include Resumes of Project Managers.  Resumes should be consistent with the 
persons listed on the Organizational Chart in Question # 6.  Additional sheets should be provided only as required for the number of Key Personnel requested in the Advertisement and they must 
be in the format provided.  By including a Firm as a Sub-Consultant, the Prime Applicant certifies that the listed Firm has agreed to work on this Project, should the team be selected. 

a. Name and Title Within Firm: a. Name and Title Within Firm: 
 Christopher M. Garcia, P.E., CFPS, Principal  Ammar Dieb, President 
b. Project Assignment: b. Project Assignment: 
 Plumbing, Fire Protection, and Civil Engineering  Hazardous Materials 

c. Name and Address Of Office In Which Individual Identified In 7a Resides: c. Name and Address Of Office In Which Individual Identified In 7a Resides: 
 Garcia, Galuska, DeSousa, Inc. 

370 Faunce Corner Road 
Dartmouth, MA  02747 

MBE X   Universal Environmental Consultants, Inc. 
12 Brewster Road 
Framingham, MA  01702 

MBE   

 WBE    WBE   

      

            

d. Years Experience:  With This Firm: 15 With Other Firms: 14  d. Years Experience:  With This Firm: 15 With Other Firms: 14  

            

e. Education:  Degree(s) /Year/Specialization e. Education:  Degree(s) /Year/Specialization 
 University of Massachusetts at Dartmouth: Bachelor of Science/1995/Civil 

Engineering 

 Bachelor of Science/1987/Civil Engineering 

f. Active Registration:  Year First Registered/Discipline/Mass Registration Number f. Active Registration:  Year First Registered/Discipline/Mass Registration Number 
 2002/Civil Engineering/#45034  1988/Certified Asbestos Inspector/#AI050618 

1989/Certified Asbestos Project Monitor/#AM050620 
1990/Certified Asbestos Project Designer/#AD050619 

g. Current Work Assignments and Availability For This Project:  

He is available. 
g. Current Work Assignments and Availability For This Project: 

Mr. Dieb is available for the project. 

h. Other Experience and Qualifications Relevant To The Proposed Project: (Identify Firm By 
Which Employed, If Not Current Firm): 
 

Mr. Garcia is a registered professional civil engineer, a certified fire protection 
specialist, and serves as the plumbing and civil department head at Garcia Galuska 
DeSousa, Inc.  Mr. Garcia oversees the design and development of all department 
projects as well as being responsible for day-to-day activities surrounding 
department personnel.  His professional affiliations include the American Society of 
Plumbing Engineers, National Fire Protection Association, Society of Fire Protection 
Engineers, and the American Society of Civil Engineers.   
 

Mr. Garcia has worked with Kaestle Boos to provide civil engineering design 
services on projects including Carver Fire Headquarters, Harwich Police Station, 
Nantucket Police Station, Chatham Fire Headquarters, and Abington Police Station 
as well as numerous school facilities. 
 

h. Other Experience and Qualifications Relevant To The Proposed Project: (Identify Firm By 
Which Employed, If Not Current Firm): 
 

Mr. Dieb has been licensed for Asbestos Consulting Services, including Inspection, 
Management Planning, Designing, Construction Project Monitoring and Air 
Sampling Analysis since 1988.  He has been involved in hazardous materials and 
laboratory services in over 90 school systems, 300 school buildings, and over 200 
residential, commercial and industrial buildings in Massachusetts.   
 

Asbestos inspections have included review of all records and drawings, review of 
the current and future building use, and inspection of all suspect materials 
including quantities, conditions and bulk sample results, strictly in accordance with 
Federal and State regulations.  Mr. Dieb has prepared management plans, 
including assessment of hazard areas with prioritization for action in each area 
according to the level of hazard.  His design experience includes resolving scope of 
asbestos remediation to meet regulatory requirements within occupied buildings, 
designs for remediation, contract and bidding documents, pre-bid site inspections 
with contractors and assisting with bidder qualification.   
 
Mr. Dieb’s project experience includes the Harwich Police Station, Sharon Public 
Safety Facility, Middleborough Police Station, and the Hyannis Fire Headquarters. 
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7. Brief Resume of ONLY those Prime Applicant and Sub-Consultant personnel requested in the Advertisement.  Include Resumes of Project Managers.  Resumes should be consistent with the 
persons listed on the Organizational Chart in Question # 6.  Additional sheets should be provided only as required for the number of Key Personnel requested in the Advertisement and they must 
be in the format provided.  By including a Firm as a Sub-Consultant, the Prime Applicant certifies that the listed Firm has agreed to work on this Project, should the team be selected. 

a. Name and Title Within Firm: a. Name and Title Within Firm: 
 Grant Owen, Senior Vice President   
b. Project Assignment: b. Project Assignment: 
 Cost Estimating   

c. Name and Address Of Office In Which Individual Identified In 7a Resides: c. Name and Address Of Office In Which Individual Identified In 7a Resides: 
 Rider Levett Bucknall 

60 South Street, Ste. 810 
Boston, MA 02111 

MBE     MBE   

 WBE    WBE   

      

            

d. Years Experience:  With This Firm: 20 With Other Firms: 6  d. Years Experience:  With This Firm:  With Other Firms:   

            

e. Education:  Degree(s) /Year/Specialization e. Education:  Degree(s) /Year/Specialization 
 Bachelor of Science/1994/Quantity Surveying and Building Economics   

f. Active Registration:  Year First Registered/Discipline/Mass Registration Number f. Active Registration:  Year First Registered/Discipline/Mass Registration Number 
 1995/Certified Cost Consultant , Assoc. for the Advancement of Cost Eng./ #2740 

1997/ Professional Fellow, Royal Inst. of Chartered Surveyors/#0100808 

  

g. Current Work Assignments And Availability For This Project: 

Mr. Owen is currently available to actively contribute to this project. 
g. Current Work Assignments and Availability For This Project: 

 

h. Other Experience and Qualifications Relevant To The Proposed Project: (Identify Firm By 
Which Employed, If Not Current Firm): 
 

Mr. Owen has been responsible for the provision of cost planning, cost 
management, and project management services on a wide variety of renovation 
and new-build projects, including office blocks, hotels, convention centers, 
universities and college facilities, airports, hospitals, retail centers, manufacturing 
facilities, health centers/clinics, warehouses, prison/detention facilities, apartment 
and condominium complexes, ranging from $100,000 to $1.1 Billion 
 
Mr. Owen has worked with Kaestle Boos providing estimates for multiple projects 
including Chatham Fire Headquarters, Hyannis Fire Headquarters, Townsend Fire-
EMS Headquarters study, the new Monson Police/Town Hall facility, and the new 
Bellingham Police Station. 
 
 
 
 

h. Other Experience and Qualifications Relevant To The Proposed Project: (Identify Firm By 
Which Employed, If Not Current Firm): 
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8a. 
Current and Relevant Work By Prime Applicant Or Joint-Venture Members. Include ONLY Work Which Best Illustrates Current Qualifications In The Areas Listed In The Advertisement (List Up To 
But Not More Than 5 Projects). 

a. Project Name And Location 
Principal-In-Charge 

b. Brief Description Of Project And Services 
(Include Reference To Relevant Experience) 

C. Client’s Name, Address And Phone 
Number (Include Name Of Contact 
Person) 

d. Completion 
Date (Actual 
Or Estimated) 

e. Project Cost (In Thousands) 

Construction 
Costs (Actual, Or 
Estimated If Not 
Completed) 

Fee for Work for 
Which Firm Was 
Responsible 

(1)  

Holden Public Safety Facility 
Holden, MA 
Michael J. McKeon, AIA, LEED AP 
 

 

 New combined police, fire and EMS 
facility 

 

 Awarded Fire Chief magazine 2011 
Bronze Station Style award for 
combined facilities  

 

 

Town of Holden 
1420 Main Street 
Holden, MA  01520 
 

Mr. Chris Lucchesi 
Building Committee Chairman 
(508) 728-6692 
Chris.lucchesi@gmail.com 
 

2010 $9,500 $725 

 

Kaestle Boos Associates evaluated more than thirty sites for the location of a 
new Public Safety Facility that would house Holden’s Police, Fire, EMS, 
Ambulance, and combined Dispatch and Emergency Operations Center.  The site 
of the existing fire station was selected for its central location. 
 

The new public safety facility was completed in the Fall of 2010.  The police 
station includes a 2-bay sally port, prisoner processing area, private interview 
rooms, and secure evidence processing area.  The firematic programming 
includes 3 double-deep apparatus bays and one back-approach apparatus bay, 
living and sleeping quarters, decon and SCBA areas, training tower turnout gear 
rooms and storage.  The departments share the public lobby, community room 
and communication/911 dispatch area.  The facility is designed into the site’s 
hillside, with the fire station and apparatus bay on the second level, at street 
level.  The police station is located directly below.  The existing fire station was 
renovated for use by the EMS department as well as additional Town offices. 
 

The new facility also includes numerous green and sustainable features including 
a geothermal heating and cooling system, energy efficient lighting fixtures and 
controls, recessed walk-off mats, low-flow water fixtures, low or now VOC 
emitting finishes, and a radiant heat snow melting system installed under the 
sidewalk and apparatus apron. 
 
Project Budget: $15,500,000                     Construction Cost Estimate: $12,500,000 
Design Fee: $725,000                                  Bid Construction Cost: $9,260,500 
Final Construction Cost: $9,460,004        Total Change Orders: $199,504 (2.2%) 
 
The project was completed approximately $2.5 million under budget. 
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8a. 
Current and Relevant Work By Prime Applicant Or Joint-Venture Members. Include ONLY Work Which Best Illustrates Current Qualifications In The Areas Listed In The Advertisement (List Up To 
But Not More Than 5 Projects). 

a. Project Name And Location 
Principal-In-Charge 

b. Brief Description Of Project And Services 
(Include Reference To Relevant Experience) 

C. Client’s Name, Address And Phone 
Number (Include Name Of Contact 
Person) 

d. Completion 
Date (Actual 
Or Estimated) 

e. Project Cost (In Thousands) 

Construction 
Costs (Actual, Or 
Estimated If Not 
Completed) 

Fee for Work for 
Which Firm Was 
Responsible 

(2)  

Harwich Police Station 
Harwich, MA 
Michael J. McKeon, AIA, LEED AP 
 
 

 

 New 20,500 s.f. police station 
attached to existing fire station to 
create public safety facility 

 

 Features include community/training 
room, roll call room, private 
interview rooms, and secure 
detention area. 

 

 

Harwich Police Department 
183 Sisson Road 
Harwich, MA  02673 
 

Chief William Mason 
  (508) 430-7541 

wmason@harwichpolice.com 
 

2009 $7,500 $560 

 

Kaestle Boos Associates has designed a new approximately 20,500 s.f. police 
station for the Town of Harwich.  The new facility is located on the existing site 
and is connected to the current fire station to create a public safety complex.  
Dispatch, communication, main entrance, and a conference room are shared 
between the two departments.  The new police station provides the operation 
space and security necessary to meet the current and future needs of the 
Harwich Police Department.  The building has separate areas for the public, 
police functions, and prisoner areas, providing security and ease of circulation.  
Features of the new facility include a 2-bay, drive-through sally port, 
maintenance garage, a large training room, fitness and locker rooms, an 
evidence lab and storage area, archive storage room, and separate cell areas for 
men, women, and juveniles.  The majority of the offices, including the Chief’s 
office and conference room, Lieutenants’ offices, and the detective squad room, 
are located on the upper level.  Secure parking for police vehicles and equipment 
and access to the sally port is separate from both staff and visitor parking.  The 
police station also serves as the Town’s Emergency Operations Center. 
 

Project Budget: $10,000,000                     Construction Cost Estimate: $8,000,000 
Design Fee: $560,000                                  Bid Construction Cost: $7,256,600 
Final Construction Cost: $7,942,419        Total Change Orders: $235,819 (3.2%) 
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8a. 
Current and Relevant Work By Prime Applicant Or Joint-Venture Members. Include ONLY Work Which Best Illustrates Current Qualifications In The Areas Listed In The Advertisement (List Up To 
But Not More Than 5 Projects). 

a. Project Name And Location 
Principal-In-Charge 

b. Brief Description Of Project And Services 
(Include Reference To Relevant Experience) 

C. Client’s Name, Address And Phone 
Number (Include Name Of Contact 
Person) 

d. Completion 
Date (Actual 
Or Estimated) 

e. Project Cost (In Thousands) 

Construction 
Costs (Actual, Or 
Estimated If Not 
Completed) 

Fee for Work for 
Which Firm Was 
Responsible 

(3)  

Nantucket Public Safety 
Facility 
Nantucket, MA 
Michael J. McKeon, AIA, LEED AP 
 

 

 Design of a combined police, fire, and 
EMS facility. Phase I – the Nantucket 
Police Station has been completed and 
designed for the future addition of the 
Fire Station (Phase II). 

 

 Constructed in a Historic District and 
had to meet strict Historic District 
Commission regulations. 

 

 

Town of Nantucket 
16 Broad Street 
Nantucket, MA  02554 
 

Deputy Police Chief  
Charles Gibson 
(508) 228-1212 
cgibson@nantucketpolice.com 

2011 $15,100 $1,770 

 

Kaestle Boos Associates designed a new public safety facility for the Town of 
Nantucket.  Phase I of the project includes a new 35,000 s.f.facility designed to 
house the police department.  Features of the police station include a 2-bay sally 
port, prisoner processing and detention area, evidence processing, state-of-the-
art communications/dispatch/9-11 call center, and storage area, offices, and 
records room.  Site master planning allowed for the maximum use of the site 
while maintaining areas of the property for future use.  The design of the facility, 
both exterior and interior, had to meets the Island’s strict Historic District 
Commission guidelines in order to preserve the area’s character.  Sustainable 
features include geothermal heating and cooling systems, daylighting controls, 
occupancy sensors, recessed walk-off mats, and environmentally sensitive and 
native plantings throughout the site.  
 

Phase II will include a new fire station facility.  The firematic programming which 
includes 6 double-deep, drive through apparatus bays, living and sleeping 
quarters, decon and SCBA areas, turnout gear room, and a hose/training tower.  
Upon completion of Phase II, the communications/dispatch area, public lobby, 
community room, locker rooms, and fitness areas will be shared between the 
departments. 
 

Phase I 
Project Budget: $18,000,000                     Construction Cost Estimate: $15,000,000 
Design Fee: $1,770,000                              Bid Construction Cost: $14,947,000 
Final Construction Cost: $15,088,704     Total Change Orders: $141,704 (0.9%) 
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8a. 
Current and Relevant Work By Prime Applicant Or Joint-Venture Members. Include ONLY Work Which Best Illustrates Current Qualifications In The Areas Listed In The Advertisement (List Up To 
But Not More Than 5 Projects). 

a. Project Name And Location 
Principal-In-Charge 

b. Brief Description Of Project And Services 
(Include Reference To Relevant Experience) 

C. Client’s Name, Address And Phone 
Number (Include Name Of Contact 
Person) 

d. Completion 
Date (Actual 
Or Estimated) 

e. Project Cost (In Thousands) 

Construction 
Costs (Actual, Or 
Estimated If Not 
Completed) 

Fee for Work for 
Which Firm Was 
Responsible 

(4)  

Watertown Fire Station 
Watertown, CT 
David W. King, AIA 
 
 

 

 Addition and renovation to existing 
fire headquarters. 

 

 Services included space needs 
assessment.  Design includes training 
tower and 5 apparatus bays. 

 

 

Watertown Fire Department 
935 Main Street 
Watertown, CT  06795 
 

Chief Larry Black 
  (860) 945-5220 
 

2008 $5,450 $400 

 

Kaestle Boos Associates, Inc. completed a feasibility study for the Watertown 
Fire Department.  The existing facilities were evaluated for code compliance and 
life safety issues.  A program needs assessment was conducted with the 
department staff to determine potential expansion of current departments.  As a 
result, a major addition and renovations to the existing facility were recently 
completed.  The facility is built into a hill allowing five apparatus bays to be on 
the main level and a maintenance garage located on the lower level.  Additional 
features include a large training room, a common room, fitness area, conference 
room and storage.  The industrial kitchen and training room is used for 
numerous community activities including pancake breakfasts.  A closet 
specifically used for the storage of dress uniforms was also included.  Kaestle 
Boos Associates provided architectural, landscape architectural, interior 
design/furniture and construction administration services for the project. 
 
Project Budget: $8,000,000                        Construction Cost Estimate: $5,500,000 
Design Fee: $400,000                                  Bid Construction Cost: $5,329,900 
Final Construction Cost: $5,444,522         Total Change Orders: $114,622 (2.2%) 
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8a. 
Current and Relevant Work By Prime Applicant Or Joint-Venture Members. Include ONLY Work Which Best Illustrates Current Qualifications In The Areas Listed In The Advertisement (List Up To 
But Not More Than 5 Projects). 

a. Project Name And Location 
Principal-In-Charge 

b. Brief Description Of Project And Services 
(Include Reference To Relevant Experience) 

C. Client’s Name, Address And Phone 
Number (Include Name Of Contact 
Person) 

d. Completion 
Date (Actual 
Or Estimated) 

e. Project Cost (In Thousands) 

Construction 
Costs (Actual, Or 
Estimated If Not 
Completed) 

Fee for Work for 
Which Firm Was 
Responsible 

(5)  

Abington Police Station 
Abington, MA 
Michael J. McKeon, AIA, LEED AP 
 

 

 New 15,500 s.f. facility with roll call 
room, community room, 
communications/dispatch, and 
additional storage facility. 

 

 Features include sally port, 
community/training room, and 
efficient circulation. 

 

 

Town of Abington 
215 Central Street 
Abington, MA  02351 
 

Chief David Majenski 
(781) 982-2111 
majic@abingtonpolice.org 

2008 $5,000 $500 

 

The new Abington Police Station was completed in 2008.  The new police facility 
is located behind the existing police facility which was demolished.  The design 
incorporates traditional New England elements and harmonizes with the 
character of the Town.  The facility consists of a drive-thru, double-bay Sally 
Port; adult and juvenile detention areas including booking area, cells, holding 
area; communication and dispatch center with separate communication 
equipment room; fitness room; locker rooms; community/training room; secure 
evidence lab and storage; roll call room;  public lobby and interview rooms; and 
administrative offices all on one level.  Interviews with Abington Police 
Department administration and staff were conducted and call history was 
analyzed in order to determine the space needs of the department. 
 
Project Budget: $6,300,000                        Construction Cost Estimate: $5,500,000 
Design Fee: $500,000                                  Bid Construction Cost: $5,018,924 
Final Construction Cost: $5,014,856        Total Change Orders: -$4,068 (-.08%) 
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8b. 
List Current and Relevant Work By Sub-Consultants Which Best Illustrates Current Qualifications In The Areas Listed In The Advertisement (Up To But Not More Than 5 Projects For Each Sub-
Consultant).  Use Additional Sheets Only As Required For The Number Of Sub-Consultants Requested In The Advertisement. 

Sub-Consultant Name: Mitchell Associates Architects, Inc. 

a. Project Name and Location 
Principal-In-Charge 

b. Brief Description Of Project and Services 
(Include Reference To Relevant Experience 

c.  Client’s Name, Address And Phone 
Number. Include Name Of Contact 
Person 

d. Completion 
Date (Actual 
Or Estimated) 

e. Project Cost (In Thousands) 

Construction 
Costs (Actual, Or 
Estimated If Not 
Completed) 

Fee For Work For 
Which  Firm Was/Is 
Responsible 

(1)  

Holden Fire Department 
Holden, MA 
Robert Mitchell, AIA 
 
 

 

Firematic programming for new police, 
fire and EMS public safety facility.  
Includes 4 double deep apparatus bays, 
decon and SCBA rooms, living and 
sleeping quarters, training tower, and 
storage. With Kaestle Boos. 
 

 

Town of Holden 
1420 Main Street 
Holden, MA 01520 
Chief John Chandler III 
(508) 829-0266 
 

 
 
 

2010 

 
 
 

$12,000 

 
 
 

$18.5 

(2)  

Chatham Fire Department 
Chatham, MA 
Robert Mitchell, AIA 
 

 

Firematic programming and design for 
feasibility study for new 3-bay fire 
headquarters facility including decon 
and SCBA rooms, living and sleeping 
quarters, training tower, and storage. 
With Kaestle Boos. 
 

 

Town of Chatham 
549 Main Street 
Chatham, MA  02633 
Chief Michael Ambriscoe 
(508) 945-2324 
 

2015 $8,300 $15.3 

(3)  

Hyannis Fire Department 
Hyannis, MA 
Robert Mitchell, AIA 
 

 

Firematic programming and design for 
feasibility study for new 8-bay fire 
headquarters facility including decon 
and SCBA rooms, living and sleeping 
quarters, training tower, and storage. 
With Kaestle Boos. 
 

 

Hyannis Fire District 
95 High School Road Ext. 
Hyannis, MA  02601 
Chief Harold Brunelle 
(508) 775-1300 

2016 est. $15,000 est. $52.8 

(4)  

Bristol Fire Station #4 
Bristol, CT 
Robert Mitchell, AIA 

 

Firematic programming for new fire 
station and training facility.  Includes 4 
double deep apparatus bays, decon and 
SCBA rooms, living and sleeping 
quarters, and storage. With Kaestle 
Boos. 
 

 

Bristol Fire Department 
181 North Main Street 
Bristol, CT  06010 
Chief Jon Pose 
(860) 584-7690 

2016 $5,000 $35 

(5)  

Norfolk Public Safety Facility 
Norfolk, MA 
Robert Mitchell, AIA 

 

Firematic programming for feasibility 
study for new public safety facility. With 
Kaestle Boos. 
 

 

Town of Norfolk 
One Liberty Lane 
Norfolk, MA  02056 
Chief Coleman Bushnell 
(508) 528-3207 
 

2009 Study N/A 
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8b. 
List Current and Relevant Work By Sub-Consultants Which Best Illustrates Current Qualifications In The Areas Listed In The Advertisement (Up To But Not More Than 5 Projects For Each Sub-
Consultant).  Use Additional Sheets Only As Required For The Number Of Sub-Consultants Requested In The Advertisement. 

Sub-Consultant Name: Garcia, Galuska, DeSousa, Inc. 

a. Project Name and Location 
Principal-In-Charge 

b. Brief Description Of Project and Services 
(Include Reference To Relevant Experience 

c.  Client’s Name, Address And Phone 
Number. Include Name Of Contact 
Person 

d. Completion 
Date (Actual 
Or Estimated) 

e. Project Cost (In Thousands) 

Construction 
Costs (Actual, Or 
Estimated If Not 
Completed) 

Fee For Work For 
Which  Firm Was/Is 
Responsible 

(1)  

Chatham Fire Headquarters 
Chatham, MA 
Christopher Garcia, P.E. 

 

Civil engineering and environmental 
permitting for new 20,000 SF fire station. 
With Kaestle Boos. 

 

Town of Chatham 
549 Main Street 
Chatham, MA  02633 
Mr. David McKinley 
(508) 549-9906 
 

2015 $9,000 $35 

(2)  

Nantucket Police Station 
Nantucket, MA 
Carlos G. DeSousa, P.E. 

 

New 35,000 s.f. police station. Design 
included HVAC, Plumbing, Fire 
Protection, Electrical, Technology and 
Civil Systems. High performance design 
techniques included geothermal heat 
transfer, energy recovery, photovoltaic, 
light sensors and condensing boilers. 
With Kaestle Boos. 
 

 

Town of Nantucket 
16 Broad Street 
Nantucket, MA  02554 
Mr. Michael McKeon, AIA 
(508) 549-9906 

2011 $15,000 
 

$392 
 

(3)  

Chatham Police Department and 
Town Hall Annex  
Chatham, MA 
Christopher M. Garcia, P.E. 

 

New construction of approx. 18,000 s. f. 
Police Department and 20,000 s. f. Town 
Hall constructed on one site.  The 
buildings are 2-story structures generally 
of masonry, steel, and wood 
construction.  
 

 

Town of Chatham 
549 Main Street 
Chatham, MA  02633 
Mr. Brian Humes 
(860) 828-9221 

2011 $16,600 $141 

(4)  

Stoneham 1916 Fire Station Study 
Stoneham, MA 
Carlos G. DeSousa, P.E. 

 

Study of the existing mechanical, 
electrical, and plumbing, fire protection 
& civil systems for the existing facilities 
for existing condition report with 
recommendations. 

 

Town of Stoneham Fire 
Department 
25 Central Street 
Stoneham, MA 02180 
Ms. Deborah Durland, RA  
(508) 993-6567 Ext. 12 
 

2007 Study $3.5 

(5)  

Harwich Police Station 
Harwich, MA 
Christopher Garcia, P.E. 
 
 

 

New Construction of 20,500 sq, ft.  
connected to existing fire station with 
design for HVAC, Plumbing, Fire 
Protection, Electrical, Technology & Civil. 
With Kaestle Boos. 

 

Harwich Police Department 
183 Sisson Road 
Harwich, MA  02673 
Mr. Michael McKeon, AIA 
(508) 549-9906 

 

2009 $8,000 $130 
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8b. 
List Current and Relevant Work By Sub-Consultants Which Best Illustrates Current Qualifications In The Areas Listed In The Advertisement (Up To But Not More Than 5 Projects For Each Sub-
Consultant).  Use Additional Sheets Only As Required For The Number Of Sub-Consultants Requested In The Advertisement. 

Sub-Consultant Name: Universal Environmental Consultants 

a. Project Name and Location 
Principal-In-Charge 

b. Brief Description Of Project and Services 
(Include Reference To Relevant Experience 

c.  Client’s Name, Address And Phone 
Number. Include Name Of Contact 
Person 

d. Completion 
Date (Actual 
Or Estimated) 

e. Project Cost (In Thousands) 

Construction 
Costs (Actual, Or 
Estimated If Not 
Completed) 

Fee For Work For 
Which  Firm Was/Is 
Responsible 

(1)  

Harwich Police Station 
Harwich, MA 
Ammar Dieb 

 

Hazardous material inspection, design, 
construction monitoring, and air sampling 
during renovation and demolition of 
existing police station. 
 

 

Harwich Police Department 
183 Sisson Road 
Harwich, MA  02673 
Mr. Michael McKeon 
(508) 549-9906 
 

2010 $8,700 $3 

(2)  

City of Cambridge 
Cambridge, MA 
Ammar M. Dieb 

 

Hazardous material inspection, design, 
construction monitoring and air sampling 
services during renovations to two fire 
stations. 
 

 

City of Cambridge 
795 Massachusetts Avenue 
Cambridge, MA  02139 
Mr. Bill Hammer 
(617) 766-6545 
 

2010 $4,500 $3 

(3)  

Town of Holden 
Holden, MA 
Ammar M. Dieb 

 

Hazardous material inspection, design, 
construction monitoring and air sampling 
services during renovation to the fire 
station and demolition of one building. 
 

 

Town of Holden 
1204 Main Street 
Holden, MA  01520 
Mr. Brian Bullock 
(508) 829-0225 
 

2010 $5,000 $8 

(4)  

Town of Framingham 
Framingham, MA 
Ammar M. Dieb 

 

Hazardous material inspection, design, 
construction monitoring and air sampling 
services during asbestos abatement at the 
Town Hall and one fire station. 
 

 

Mr. Douglas Goddard 
Capital Building Projects Mgr. 
Town of Framingham 
150 Concord Street, Room 123 
Framingham, MA  01702 
(508) 328-2476 
 

2011 $25 $5 

(5)  

Town of Foxborough 
Foxborough, MA 
Ammar M. Dieb 

 

Hazardous material inspection services as 
part of a visibility study of the Town Hall.  
Also completed hazardous material 
inspection, design, construction 
monitoring, and air sampling during 
renovation of high school 
 

 

Town of Foxborough 
40 South Street 
Foxborough, MA  02035 
Mr. Michael McKeon 
(508) 549-9906 

2006 N/A N/A 

 
 
 
 
 



Updated May 2014  Municipalities & Other Public Agencies Form   Page 17 

 

8b. 
List Current and Relevant Work By Sub-Consultants Which Best Illustrates Current Qualifications In The Areas Listed In The Advertisement (Up To But Not More Than 5 Projects For Each Sub-
Consultant).  Use Additional Sheets Only As Required For The Number Of Sub-Consultants Requested In The Advertisement. 

Sub-Consultant Name: Rider Levett Bucknall 

a. Project Name and Location 
Principal-In-Charge 

b. Brief Description Of Project and Services 
(Include Reference To Relevant Experience 

c.  Client’s Name, Address And Phone 
Number. Include Name Of Contact 
Person 

d. Completion 
Date (Actual 
Or Estimated) 

e. Project Cost (In Thousands) 

Construction 
Costs (Actual, Or 
Estimated If Not 
Completed) 

Fee For Work For 
Which  Firm Was/Is 
Responsible 

(1)  

Area D-4 Police Station 
Redevelopment 
Boston, Massachusetts 
Grant Owen 
 

 

Provided cost estimating services for the 
planning and redevelopment of police 
stations in Area D-4 in Boston.  

 

Boston Public Facilities 
26 Court Street 
Boston, MA  02108 
Koos Louw 
(617) 423-4252 
 

2011 N/A N/A 

(2)  

Devens Public Safety Building 
Devens, Massachusetts 
Grant Owen 
 

 

 

Provided cost estimating services for the 
new regional dispatch center that is 
responsible for 49 miles and over 15,000 
residents.  
 

 

DCAM 
One Ashburton Place 
Boston, MA  02108 
Mr. Jeff Alberti 
(508) 743-7960 
 

2011 $1,200 N/A 

(3)  

West Tisbury Police Station 
West Tisbury, Massachusetts 
Grant Owen 
 

 

Providing cost estimating services for the 
new building to house 35 staff, including 
police and administrative.   

 

Town of West Tisbury 
1059 State Road 
West Tisbury, MA  02575 
Mr. John Keenan 
(508) 540-0075 
 

2013 $2,800 N/A 

(4)  

Department of Public Works  
Winchester, Massachusetts 
Grant Owen 
 

 

Provided cost estimating services for the 
feasibility study for replacement of the 
storage bay at the existing facility.   

 

Town of Winchester 
71 Mt. Vernon Street 
Winchester, MA  01890 
Mr. Seth Goldfine 
(617) 776-6545 
 

2011 N/A N/A 

(5)  

Department of Public Works  
Wellesley, Massachusetts 
Grant Owen 
 

 

Provided cost estimating services for the 
construction of a new office and depot. 
The structure includes three levels of office 
space and indoor parking/truck 
maintenance bays. 
 

 

Town of Wellesley 
525 Washington Street 
Wellesley, MA  02482 
Mr. Ray Porfilio 
(617) 482-4835 
 

2011 $6,120 N/A 
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9. List All Projects Within The Past 5 Years For Which Prime Applicant Has Performed, Or Has Entered Into A Contract To Perform, Any Design Services For All Public Agencies Within The  
Commonwealth.   
(Add/subtract rows or pages as needed) 

 
 

# of Total Projects: 38 
 

 

# of Active Projects: 11 
Total Construction Cost (In Thousands)  
of Active Projects (excluding studies): $124,000 

Role 
P, C, JV  

* 

Phases 
St., Sch., D.D.,  

C.D.,A.C.* 
Project Name, Location and Principal-In-Charge 

Awarding Authority (Include Contact Name and 
Phone Number) 

Construction Costs  
(In Thousands) 
(Actual, Or 
Estimated If Not 
Completed) 

Completion Date 
(Actual or Estimated) 
(R)Renovation or (N)New  

P All 

1. Hadley Public Schools 
Hadley, Massachusetts 
Charles W. Boos, AIA 
 

Hadley Public Schools 
125 Russell Street 
Hadley, MA  01035 
Dr. Nicholas Young 
(413) 586-0822 

$1,925 
2010 
(R) 

P All 

2. Watertown Police Station 
Watertown, Massachusetts 
Michael J. McKeon, AIA, LEED AP 

Town of Watertown 
149 Main Street 
Watertown, MA  02472 
Mr. Ken Thompson 
(617) 972-6480 

$12,000 
2010 
(N) 

P All 

3. Holden Public Safety Facility 
Holden, Massachusetts 
Michael J. McKeon, AIA, LEED AP 

Town of Holden 
1420 Main Street 
Holden, MA  01520 
Mr. Chris Lucchesi 
(508) 728-6692 

$10,500 
2010 
(N) 

P All 

4. Bowditch Athletic Complex 
Framingham, Massachusetts 
Michael J. McKeon, AIA, LEED AP 
 

Town of Framingham 
475 Union Avenue 
Framingham, MA  01702 
Mr. Robert Merusi 
(508) 532-5960 

$6,500 
2010 
(R) 

P All 

5. Nantucket Police Facility 
Nantucket, Massachusetts 
Michael J. McKeon, AIA, LEED AP  

Town of Nantucket 
16 Broad Street 
Nantucket, MA  02554 
Deputy Police Chief Charles Gibson 
(508) 228-1212 

$15,500 
2011 
(N) 

P St., Sch. 

6. Foxborough Town Hall 
Foxborough, Massachusetts 
Michael J. McKeon, AIA, LEED AP 

Town of Foxborough 
40 South Street 
Foxborough, MA  02035 
Mr. William Yukna 
(508) 543-1660 

$65 
2011 

(Study) 

P St. 

7. Taunton City Hall  
Taunton, Massachusetts 
Michael J. McKeon, AIA, LEED AP 
 

City of Taunton 
15 Summer Street 
Taunton, MA  02780 
Mr. Wayne Walkden 
(508) 821-1015 

$34.2 

 
2011 

(Study) 
 

* P = Principal;  C = Consultant;  JV = Joint Venture;  St. = Study;  Sch. = Schematic;  D.D. = Design Development;  C.D. = Construction Documents;  A.C. = Administration of Contract 
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9. List All Projects Within The Past 5 Years For Which Prime Applicant Has Performed, Or Has Entered Into A Contract To Perform, Any Design Services For All Public Agencies Within The  
Commonwealth.   
(Add/subtract rows or pages as needed) 

 Role 
P, C, JV  

* 

Phases 
St., Sch., D.D.,  

C.D.,A.C.* 
Project Name, Location and Principal-In-Charge 

Awarding Authority (Include Contact Name and 
Phone Number) 

Construction Costs  
(In Thousands) 
(Actual, Or 
Estimated If Not 
Completed) 

Completion Date 
(Actual or Estimated) 
(R)Renovation or (N)New  

P St. 

8. Franklin High School 
Franklin, Massachusetts 
Michael J. McKeon, AIA, LEED AP 

Town of Franklin 
150 Emmons Street 
Franklin, MA  02038 
Mr. Mike D’Angelo 
(508) 541-2100 x. 3060 

$175 
2011 

(Study) 

P All 

9. Foxborough High School 
Foxborough, Massachusetts 
Michael J. McKeon, AIA, LEED AP 

Foxborough Public Schools 
60 South Street 
Foxborough, MA  02035 
Mr. William Yukna 
(508) 543-1660 

$16,400 
2012 
(R) 

P St., Sch. 

10. New Salem Town Offices and Public Safety Facilities 
New Salem, Massachusetts 
Charles W. Boos, AIA 

Town of New Salem 
19 South Main Street 
New Salem, MA  01355 
Mr. Tony Palmieri 
(978) 544-2611 

Study 
2012 

(study) 

P All 

11. Sharon Middle School 
Sharon, Massachusetts 
Michael J. McKeon, AIA, LEED AP 

Town of Sharon 
1 School Street 
Sharon, MA 02067 
Mr. Gordon Gladstone 
(781) 784-1542 

$36,500 
2012 
(R) 

P St., Sch. 

12. Sandwich Public Safety Facility 
Sandwich, Massachusetts 
Michael J. McKeon, AIA, LEED AP 

Town of Sandwich 
130 Main Street 
Sandwich, MA  
Mr. George Dunham 
(508) 888-5144 

$30,000 est. 
2012 

(Study) 

P St., Sch. 

13. Wareham Fire District 
Wareham, Massachusetts 
Michael J. McKeon, AIA, LEED AP 

Wareham Fire District 
273 Main Street 
Wareham, MA  02571 
Chief Robert McDuffy 
(508) 295-2973 

Study 
2012 

(Study) 

P All 

14. MSBA Accelerated Repair Projects – Lynn, MA 
Lynn, Massachusetts 
Michael J. McKeon, AIA, LEED AP 

Lynn Public Schools 
90 Commercial Street 
Lynn, MA  01902 
Mr. Kevin McHugh 
(781) 593-1680 

$5,000 
2013 
(R) 

* P = Principal;  C = Consultant;  JV = Joint Venture;  St. = Study;  Sch. = Schematic;  D.D. = Design Development;  C.D. = Construction Documents;  A.C. = Administration of Contract 
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9. List All Projects Within The Past 5 Years For Which Prime Applicant Has Performed, Or Has Entered Into A Contract To Perform, Any Design Services For All Public Agencies Within The  
Commonwealth.   
(Add/subtract rows or pages as needed) 

 Role 
P, C, JV  

* 

Phases 
St., Sch., D.D.,  

C.D.,A.C.* 
Project Name, Location and Principal-In-Charge 

Awarding Authority (Include Contact Name and 
Phone Number) 

Construction Costs  
(In Thousands) 
(Actual, Or 
Estimated If Not 
Completed) 

Completion Date 
(Actual or Estimated) 
(R)Renovation or (N)New  

P All 

15. Pierce School Auditorium 
Brookline, Massachusetts 
Charles W. Boos, AIA 

Town of Brookline 
333 Washington Street 
Brookline, MA  02445 
Mr. Anthony Guigli 
(617) 730-2100 

$700 
2013 
(R) 

P All 

16. North Attleborough High School 
North Attleborough, Massachusetts 
Michael J. McKeon, AIA, LEED AP 

North Attleborough Public Schools 
6 Morse Street 
North Attleborough, MA  02760 
Mr. David Flynn 
(508) 643-2100 

$6,000 
2013 
(R) 

P All 

17. Dean Technical Vocational High School 
Holyoke, Massachusetts 
Michael J. McKeon, AIA, LEED AP 

Holyoke Public Schools 
57 Suffolk Street 
Holyoke, MA  01040 
Mr. Leonard Gibbons 
(413) 534-2000 

$4,000. 
2013 
(R) 

P St., Sch. 

18. Townsend Fire and EMS Facility 
Townsend, Massachusetts 
Michael J. McKeon, AIA, LEED AP 

Townsend Fire Department 
PO Box 530 
Townsend, MA  01469 
Captain Michael Grimley 
(978) 597-8150 

$28 
2013 

(Study) 

P St. 

19. Davis Thayer Elementary School 
Franklin, Massachusetts 
Michael J. McKeon, AIA, LEED AP 

Town of Franklin 
150 Emmons Street 
Franklin, MA  02038 
Mr. Mike D’Angelo 
(508) 541-2100 x. 3060 

Study 
2013 

(Study) 

P St., Sch. 

20. Provincetown Police and DPW Facility 
Provincetown, Massachusetts 
Michael J. McKeon, AIA, LEED AP 

Town of Provincetown 
260 Commercial Street 
Provincetown, MA 02657 
Mr. David Gardner 
(508) 487-7002 

Study 
TBD 

(Study) 

P All 

21. Middleborough Police Station  
Middleborough, Massachusetts 
Michael J. McKeon, AIA, LEED AP 
Project On Hold 
 

Town of Middleborough 
10 Nickerson Avenue 
Middleborough, MA  02346 
Chief Bruce D. Gates 
(508) 947-1212 

$12,000 est. TBD 

* P = Principal;  C = Consultant;  JV = Joint Venture;  St. = Study;  Sch. = Schematic;  D.D. = Design Development;  C.D. = Construction Documents;  A.C. = Administration of Contract 
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9. List All Projects Within The Past 5 Years For Which Prime Applicant Has Performed, Or Has Entered Into A Contract To Perform, Any Design Services For All Public Agencies Within The  
Commonwealth.   
(Add/subtract rows or pages as needed) 

 Role 
P, C, JV  

* 

Phases 
St., Sch., D.D.,  

C.D.,A.C.* 
Project Name, Location and Principal-In-Charge 

Awarding Authority (Include Contact Name and 
Phone Number) 

Construction Costs  
(In Thousands) 
(Actual, Or 
Estimated If Not 
Completed) 

Completion Date 
(Actual or Estimated) 
(R)Renovation or (N)New  

P All 

22. Hyannis Fire Headquarters  
Hyannis, Massachusetts 
Michael J. McKeon, AIA, LEED AP 
 

Hyannis Fire District 
95 High School Road Ext. 
Hyannis, MA  02601 
Chief Harold Brunelle 
(508) 775-1300 

$16,000 
TBD 
(N) 

P St., Sch. 

23. Nantucket Public Schools 
Nantucket, Massachusetts 
Brian A. Solywoda, AIA 
 
 

Nantucket Public Schools 
10 Surfside Road 
Nantucket, MA  02554 
Ms. Diane O’Neil 
(508) 228-7285 

Study 
2014 

(Study 

P St., Sch. 

24. Pittsfield Police Station 
Pittsfield, Massachusetts 
David W. King, AIA 
 

City of Pittsfield 
70 Allen Street 
Pittsfield, MA  01201 
Chief Michael Wynn 
(413) 448-9700 

Study 
2014 

(Study) 

P St., Sch. 

25. Wellfleet Police Station 
Wellfleet, Massachusetts 
Michael J. McKeon, AIA, LEED AP 
 

Town of Wellfleet 
300 Main Street 
Wellfleet, MA  02667 
Chief Ronald Fisette 
(508) 349-3702 

Study 
2014 

(Study) 

P St. 

26. Office of Emergency Management 
Boston, Massachusetts 
Michael J. McKeon, AIA, LEED AP 

Boston Public Facilities 
26 Court Street 
Boston, MA  02108 
Ms. Maureen Anderson 
(617) 635-0412 

Study 
2014 

(Study) 

P St., Sch. 

27. Minuteman Regional High School 
Lexington, Massachusetts 
Brian A. Solywoda, AIA 
In Study 
 

Minuteman Regional High School 
758 Marrett Road 
Lexington, MA  02421 
Dr. Edward Boquillon 
(781) 861-6500 

 
$80,000 est. 

 

2015 
(Study) 

P All 

28. Acushnet Police Station 
Acushnet, Massachusetts 
Michael J. McKeon, AIA, LEED AP 
In Construction Administration 

Acushnet Police Department 
130 Main Street 
Acushnet, MA  02743 
Chief Michael Alves 
(508) 998-0240 

$4,500 
2015 
(N) 

* P = Principal;  C = Consultant;  JV = Joint Venture;  St. = Study;  Sch. = Schematic;  D.D. = Design Development;  C.D. = Construction Documents;  A.C. = Administration of Contract   
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9. List All Projects Within The Past 5 Years For Which Prime Applicant Has Performed, Or Has Entered Into A Contract To Perform, Any Design Services For All Public Agencies Within The  
Commonwealth.   
(Add/subtract rows or pages as needed) 

 Role 
P, C, JV  

* 

Phases 
St., Sch., D.D.,  

C.D.,A.C.* 
Project Name, Location and Principal-In-Charge 

Awarding Authority (Include Contact Name and 
Phone Number) 

Construction Costs  
(In Thousands) 
(Actual, Or 
Estimated If Not 
Completed) 

Completion Date 
(Actual or Estimated) 
(R)Renovation or (N)New  

P All 

29. Bellingham Police Station  
Bellingham, Massachusetts 
Michael J. McKeon, AIA, LEED AP 
In Construction Administration 

Bellingham Police Department 
8 Mechanic Street 
Bellingham, MA  02019 
Chief Gerard Daigle 
(508) 966-4207 

$5,500 
2015 
(N) 

P All 

30. Monson Town Offices / Police Facility  
Monson, Massachusetts 
David W. King, AIA 
 

Town of Monson 
29 Thompson Street 
Monson, MA  01057 
Mr. Shane Nolan 
(617) 451-2717 

$8,000 
2015 
(N) 

P All 

31. Bay Path Regional Vocational High School  
Charlton, Massachusetts 
Brian A. Solywoda, AIA 
In Construction Administration 

Bay Path Reg. Vocational High School 
57 Old Muggett Hill Road 
Charlton, MA  01507 
Mr. John Lefleche 
(508) 248-5971 

$60,000 
 

2015 
(R) 

P St. 

32. Wing School 
Sandwich, Massachusetts 
Michael J. McKeon, AIA, LEED AP 
In Study 

Town of Sandwich 
130 Main Street 
Sandwich, MA  
Mr. George Dunham 
(508) 888-5144 

N/A 
2015 
(R) 

P All 

33. Chatham Fire Headquarters  
Chatham, Massachusetts 
Michael J. McKeon, AIA, LEED AP 
In Construction Administration 

Town of Chatham 
549 Main Street 
Chatham, MA  02633 
Mr. Richard Pomroy 
(508) 456-4232 

$9,000 
2016 
(N) 

P All 

34. Hampden Police Station 
Hampden, Massachusetts 
Michael J. McKeon, AIA, LEED AP 
In Bidding 

Town of Hampden 
625 Main Street 
Hampden, MA  01036 
Chief Jeff Farnsworth 
(413) 566-8011 

$3,000 
2016 
(N) 

P All 

35. Sharon Public Safety Facility 
Sharon, Massachusetts 
Michael J. McKeon, AIA, LEED AP 
In Construction Documents 

Town of Sharon 
90 South Main Street 
Sharon, MA 02067 
Fire Chief James Wright 
(781) 784-1522 

$18,000 
2016 
(N) 

* P = Principal;  C = Consultant;  JV = Joint Venture;  St. = Study;  Sch. = Schematic;  D.D. = Design Development;  C.D. = Construction Documents;  A.C. = Administration of Contract 
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9. List All Projects Within The Past 5 Years For Which Prime Applicant Has Performed, Or Has Entered Into A Contract To Perform, Any Design Services For All Public Agencies Within The  
Commonwealth.   
(Add/subtract rows or pages as needed) 

 Role 
P, C, JV  

* 

Phases 
St., Sch., D.D.,  

C.D.,A.C.* 
Project Name, Location and Principal-In-Charge 

Awarding Authority (Include Contact Name and 
Phone Number) 

Construction Costs  
(In Thousands) 
(Actual, Or 
Estimated If Not 
Completed) 

Completion Date 
(Actual or Estimated) 
(R)Renovation or (N)New  

P All 

36. Carver Fire Headquarters 
Carver, Massachusetts 
Michael J. McKeon, AIA, LEED AP 
In Construction Documents 

Town of Carver 
108 Main Street 
Carver, MA  02330 
Chief Craig Weston 
(508) 866-3440 

$6,000 
2016 
(N) 

P All 

37. Randolph Public Safety Facilities 
Randolph, Massachusetts 
Michael J. McKeon, AIA, LEED AP 
In Design Development 

Town of Randolph 
41 South Main Street 
Randolph, MA  02368 
Mr. David Murphy 
(781) 961-0911 

$7,000 
2017 
(N, R) 

P All 

38. Hudson Police/DPW Headquarters 
Hudson, Massachusetts 
Michael J. McKeon, AIA, LEED, AP 
In Schematic Design Phase 

Town of Hudson 
78 Main Street 
Hudson, MA  01749 
Mr. Paul Griffin 
(508) 786-0600 

$11,000 
2017 
(N) 
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10.  Use This Space To Provide Any Additional Information Or Description Of Resources Supporting The Qualifications Of Your Firm And That Of Your Sub-Consultants For The Proposed Project.  
If Needed, Up To Three, Double-Sided 8 ½” X 11” Supplementary Sheets Will Be Accepted.  APPLICANTS ARE ENCOURAGED TO RESPOND SPECIFICALLY IN THIS SECTION TO THE 
AREAS OF EXPERIENCE REQUESTED IN THE ADVERTISEMENT. 

 

Please refer to Tabs B-H for additional information. 

 

11. Professional Liability Insurance:  
 
Name of Company                                           Aggregate Amount                                                Policy Number                                                           Expiration Date 
 

Lexington Insurance Co/BIB                            $5,000,000                                                         029210536                                                           January 25, 2016 

12. 
Have monies been paid by you, or on your behalf, as a result of Professional Liability Claims (in any jurisdiction) occurring within the last 5 years and in excess of $50,000 per incident?  Answer 
YES or NO.  If YES, please include the name(s) of the Project(s) and Client(s), and an explanation (attach separate sheet if necessary).   

 
NO    

    

13. Name Of Sole Proprietor Or Names Of All Firm Partners and Officers: 

 

Name                                    Title                             MA Reg #                        Status/Discipline      Name                                      Title                           MA Reg #                         Status/Discipline  

a. Charles W. Boos, AIA   CEO                               9319                               Architecture       d. Michael J. McKeon, AIA   Vice President          10192                              Architecture 
b. Michael J. Blessing, Esq.  COO                          N/A                                Operations            
c. David W. King, AIA          Vice President          9957                               Architecture  . 

14. 
 
 
 
 

If Corporation, Provide Names Of All Members Of The Board Of Directors: 
Name                                    Title                             MA Reg #                        Status/Discipline      Name                                      Title                           MA Reg #                         Status/Discipline  

a. Charles W. Boos, AIA   CEO                               9319                               Architecture       d. Michael J. McKeon, AIA   Vice President          10192                              Architecture 
b. Michael J. Blessing, Esq.  COO                          N/A                                Operations            
c. David W. King, AIA          Vice President          9957                               Architecture  . 

15. Names Of All Owners (Stocks Or Other Ownership):       

 Name And Title                     % Ownership               MA. Reg.#                      Status/Discipline       Name And Title                       % Ownership            MA. Reg.#                        Status/Discipline 

 

a. Charles W. Boos, AIA, CEO          25%                    9319                        Architecture       d. Michael J. McKeon, AIA, Vice President     25%        10192                       Architecture 
b. Michael J. Blessing, Esq., COO    25%                    N/A                         Operations            
c. David W. King, AIA, Vice President  25%              9957                        Architecture                                                                                                                                                                    

  

16. 
 
 

I hereby certify that the undersigned is an Authorized Signatory of Firm and is a Principal or Officer of Firm.  I further certify that this firm is a “Designer”, as that term is defined in Chapter 7, 
Section 38A1/2 of the General Laws, or that the services required are limited to construction management or the preparation of master plans, studies, surveys, soil tests, cost estimates or 
programs.  The information contained in this application is true, accurate and sworn to by the undersigned under the pains and penalties of perjury.  

 
Submitted by 
(Signature) 

 

__________________________________________________ 

 

Printed Name and Title 
Michael J. McKeon, AIA, LEED AP, 
Principal              Date 

 

 
March 23, 2015 
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TAB B
Previous Project Experience



Previous Project Experience

Kaestle Boos has completed space needs assessments, facility evaluations, 
feasibility studies, additions, renovations, and new designs for over 100 
police, fire and public safety facilities throughout New England and along 
the East Coast.   In the past five years, we have completed more than ten 
public safety facility projects in Massachusetts alone, including the study 
and design of the new Holden Public Safety Facility, the study of the new 
Sharon Public Safety Facility, which is currently in design, and the new 
Nantucket Police Station.  Additional police facilities include the Watertown 
Police Station, and the study and design of the Acushnet, Bellingham, 
and Middleborough Police Stations. We have worked with Mitchell 
Associates Architects to provide firematic design on over a dozen projects 
including Holden Public Safety, Hyannis Fire Headquarters, Chatham 
Fire Headquarters, Carver Fire Headquarters, and the preliminary design 
of Sandwich Public Safety Facility.  We are also currently completing 
the design of a project similar to yours for the Town of Randolph which 
includes a new fire station on a new site and additions and renovations to 
the existing police station.

Maintaining construction budgets is one of the most important components 
of any successful public safety project, and we are proud to say our projects 
have been completed on-or under budget and on-time.  The Holden 
Public Safety Facility was completed more than $2.5 million under budget 
and recently received bids for the construction of the new Chatham Fire 
Headquarters, including all alternates, were approximately 10% below 
estimate.

The chart on the following pages illustrates our representative police, fire 
and public safety experience within the past 10 years.  All change orders 
were within alloted contingencies and included Owner-requested changes.  
Photos of these projects as well as others are included on this page and 
throughout the qualifications submission.  More detailed descriptions of 
several projects can be found in Tab A, in the Designer Selection Application, 
and we would be happy to provide additional details or arrange a tour for 
each project upon request.

Knowledge of Local, State, and Federal Laws
Having completed the design of over a dozen other municipal facility 
projects in the last five years, Kaestle Boos is experienced with State and 
Federal building codes and laws including ADA accessibility and health 
department requirements. Project Manager Todd Costa is knowledgeable 
in not only building codes, but also specific codes related to public safety 
buildings, including health standards, Emergency Communications 
Standards, NFPA, UL, CALEA, and ACA Small Jail Guidelines.  In addition, 
we are very knowledgeable of Chapter 30, 149, and 149A regulations as 
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all of our Massachusetts police, fire and public safety facilities as well as 
public school renovations, were governed by Massachusetts bidding laws 
and Architectural Barriers Board.  

Kaestle Boos is well versed in local, State, and Federal Code regulations.  Since 
its inception in 1991, every project has been in compliance with the regulations 
of the American with Disabilities Act (ADA), and Project Manager Todd Costa 
will review all designs for compliance.   All of our Massachusetts projects are 
in compliance with Massachusetts Fire and Building Codes.  Additionally, 
our projects are designed to comply with Section 504 of the Rehabilitation 
Act of 1973, commonly referred to as UFAS (Uniform Federal Accessibility 
Standards), as well as the A.N.S.I. (American National Standards Institute) 
and OSHA requirements.  Our code work is award-winning.  Our work at 
the Bowditch Athletic Complex in Framingham resulted in the project being 
named a BSA Accessibility Award winner. 

Green/Sustainable Design
Kaestle Boos and our entire design team incorporate economic green and 
sustainable elements into every design.  Our approach to achieving a 
high-performance design is a collaborative process, which begins in the 
study phase, with all members of the team exploring the potential green 
opportunities as part of the study process.  Several members of the team 
are LEED accredited professionals, and the entire team is very familiar with 
current, cost-effective green and sustainable options.  The Holden Public 
Safety, Nantucket Public Safety, and Watertown Police Stations were each 
designed to meet LEED guidelines and include sustainable features such 
as:

• Geothermal heating and cooling system (Watertown, Holden, 
Nantucket)

• Solar photovoltaic panels (Watertown)
• Snow melting system in the apparatus apron (Holden)
• Maximized daylighting
• Low flow water fixtures
• Recessed walk-off mats
• Native site plantings

In addition, the Robert W. Healy Public Safety Facility in Cambridge, MA, 
is one of the first Silver LEED® Certified police stations in New England 
and includes a green vegetative roof.  

Previous Project Experience
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References and Reputation



References and Reputation

Kaestle Boos has a proven track record of client satisfaction.  We have always relied on the testimony 
of current and former clients as the basis for our success.  There is simply no better way to judge our 
professional talent, construction expertise, communication skills, reliability and infectious enthusiasm 
than to contact our client base.  The following references are familiar with Kaestle Boos's public safety 
experience.  The Norfolk Public Safety Building Committee has express permission to contact these 
individuals regarding the firm's past and current performance. 

1. Holden Public Safety Facility*
 Holden, Massachusetts 
 Mr. Chris Lucchesi
 Building Committee Chairman
 (508) 728-6692
 chris.lucchesi@gmail.com

*Winner: 2011 Fire Chief Magazine “Station Style” 
Bronze Medal, Combined Facilities

2. Foxborough Public Safety Facility
 Foxborough, Massachusetts
 Police Chief Edward T. O’Leary
 (508) 543-4343
 foxchief@foxboroughpolice.com

 Fire Chief Roger Hatfield
 (508) 543-1238
 rhatfield@town.foxborough.ma.us

 Mr. William Yukna
 Building Committee Chairman
 (508) 543-1660
 yuknab@foxborough.k12.ma.us

3. Harwich Police Station
 Police Chief William Mason
 Harwich, Massachusetts
 (508) 430-7541
 wmason@harwichpolice.com

 Fire Chief Norman Clarke
 Harwich, Massachusetts
 (508) 430-7546
 n.clarke@harwichfire.com

4. Nantucket Public Safety Facility
 Deputy Police Chief Charles Gibson
 Nantucket, Massachusetts
 (508) 228-1212
 cgibson@nantucketpolice.com

5. Abington Police Station
 Abington, Massachusetts
 Chief David G. Majenski
 (781) 878-3232
 majic@abingtonpolice.org

6. Bellingham Police Station
 Bellingham, Massachusetts
 Chief Gerard Daigle
 (508) 966-1515
 gdaigle@bellinghamma.org

7. Chatham Fire Headquarters
 Chatham, Massachusetts
 Chief Michael Ambriscoe
 (508) 945-2324
 firechief@chatham-ma.gov

8. Sharon Public Safety Facility
 Sharon, Massachusetts
 Fire Chief James Wright
 Chief James Wright
 (781) 784-1522
 jwright@townofsharon.net

 Police Chief Joseph Bernstein
 (781) 784-1587
 jbernstein@townofsharon.net
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9. Watertown Fire Station
 Watertown, Connecticut
 Chief Larry Black
 (860) 945-5224
 black@watertownct.org

10. Acushnet Police Station
 Acushnet, Massachusetts
 Chief Michael Alves
 (508) 998-0240
 malves@acushnetpd.com

11. Carver Fire Headquarters & 
 Training Facility
 Carver, Massachusetts
 Chief Craig Weston
 (508) 866-3440
 craig.weston@carverfire.org

12. Watertown Police Station
 Watertown, Massachusetts
 Mr. Ken Thompson
 Owner’s Project Manager
 (617) 972-6480
 kthompson@watertown-ma.gov

13. Randolph Police and Fire Stations
 Randolph, Massachusetts
 Mr. David Murphy
 Town Manager
 (781) 961-0911
 dmurphy@randolph-ma.gov

14. New Britain Police Headquarters**
 New Britain, Connecticut
 Chief James Wardwell
 (860) 826-3000
 james.wardwell@newbritainct.gov

**Winner: “ENR New York” 2013 Best Projects 
Award of Merit, Government/Public Buildings

References and Reputation
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TAB D
Project Approach



Project Approach

There are four elements to our public safety design philosophy.  

1. The facility must be programmatically correct, practical, and 
functional to support department operations.  The knowledge 
of correct design is based on years of Kaestle Boos Associates 
(“Kaestle Boos”) and Mitchell Associates Architects (“MAA”) 
experience.  

2. Our buildings must be effective tools that facilitate quick and 
safe response to emergency calls and provide every opportunity 
for continued training.  

3. Our buildings are healthy buildings as well as energy efficient.  
We work closely with our engineering consultants, Garcia Galuska 
DeSousa (GGD) to address indoor air quality for the health and 
safety of each department.  Together, we have designed energy-
efficient public safety facilities which meet LEED® requirements.  

4. Our buildings are durable and low-maintenance.  

We believe that police, fire, and public safety facility design must reflect the 
unique needs of the users as well as the community.  Therefore, the concerns 
and feedback of the users and stakeholders are the most important part of the 
study and design process.  We can be on site quickly, as necessary, from our 
office in Foxborough, just 7.8 milles from the existing Norfolk Public Safety 
Facility site.  We will meet regularly and work closely with the Norfolk Fire 
and Police Departments and the Norfolk Public Safety Building Commission 
(“PSBC”) to develop ideas and determine the best possible public safety 
design solution for the Town of Norfolk  and keep the project on schedule 
and on budget using the following steps.

Programming Review
“Right-sized programing” is the single most important component in the 
design of any public safety facility and is of particular importance in producing 
a design that will most effectively and efficiently support Norfolk’s public 
safety mission.   

Kaestle Boos and Mitchell Associates will meet with Chief Stone and Chief 
Bushnell to review and refine the previous developed space needs program  
to meet your operation needs and guide the design of each building’s 
fit-out.  We will also talk with representatives of the Metacomet Regional 
Communications Center to understand their space needs which will be a 
role in the design of the police station project.

The refined final program document will be a dynamic tool that will identify 
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adjacencies, priorities, areas of economy, important response issues, training 
opportunities and operational efficiencies including multi-use spaces, as 
well as site needs.   All programmatic requirements will be prepared in 
conformance with the standards outlined in the NFPA Standards, Emergency 
Communications Standards, OSHA, American with Disabilities Act, and the 
Massachusetts Building Code. 

An example of the need for right-size programming is the Nantucket Police 
Department.  The  new Nantucket Public Safety Facility had to support not 
only the year-round officers and staff of the police department but additional 
summer officers as well.  The right-sized programming guided the design 
and included lockers for all officers as well as multiple training rooms.  
Now, numerous town committees including the Board of Selectmen and the 
Historic District Commission, utilize the training rooms for their meetings.

Schematic Designs
Upon final review and approval of each department’s program, the design 
team will develop layouts that satisfy the approved building and site programs 
for both of the facilities.  We will incorporate ideas and comments from each 
Department, the PSBC, and project stakeholders into the design concepts.  All 
viable options will be examined, articulated with floor plans, site plans and 
building elevations, and presented to the Building Committee.  Particular 
attention will be given to the creative utilization of the interior space to make 
it both efficient and responsive to each department’s individual needs. For 
example, multi-use spaces may be included, such as a community/training 
room or a training/roll call room.  We will present the concepts to additional 
town boards and at public meetings as directed by the Building Committee.

Cost Estimating
First and foremost, we will design not only for durability but also to work 
within the available budget.  Materials and methods of construction will be 
carefully tailored to extract as much value as possible from each available 
construction and equipment dollar.  We will work with our professional cost 
estimator, Rider Levett  Bucknall (RLB), to develop an opinion of probable 
cost for each option based on the space program, floor plans, elevations, and 
site plans.  We will develop a hard and soft cost budget analysis to show the 
anticipated costs involved with the project. RLB provided estimating services 
for the Chatham Fire Headquarters, and bids were approximately 10% lower 
than the estimate.  In addition, bids for the new Bellingham Police Station 
were approximately $200,000 lower than RLB’s estimate.  Estimates will be 
reviewed after each design phase to keep the project on-budget.

We will look at numerous options during the design process to provide 
construction cost savings.  The design of the Hyannis Fire Headquarters 
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was modified to include composite materials and fiberglass windows which 
were estimated to save over $50,000 in order to meet their budget goals.  We 
have also examined alternates methods of construction.  For example, we 
designed a modular building for the new Hampden Police Station.  This type 
of construction offsets prevailing wage rates as it arrives on site partially 
assembled, saving effort by field labor and potentially resulting in a lower 
construction cost.  

Design Development
Upon approval of the schematic designs we will continue to refine each 
facility’s design.  We will further select general building materials, set 
structural, mechanical, electrical and plumbing systems scope, and integration 
with communications and data technology.  We will explore green and 
sustainable design options in more depth.  Cost estimates will updated.  All 
options will be submitted to the PSBC for approval, and we will conduct 
reviews of the approved building concepts with local agencies including the 
Town Planner, Fire Marshal, Building Official and the Public Health Authority.  

The designs will be further developed and finalized with added detail 
based upon instructions from the Building Committee and the respective 
Department.  Room layouts will be developed including furnishings and 
millwork and presented to appropriate staff for approval.  The energy 
efficient engineering systems will be designed and the furniture, fixtures, 
and equipment (FF&E) as well as the technology hardware package 
will validated.  Affordable green and sustainable design ideas including 
maximizing daylight, recessed walk-off mats, or low-irrigation landscaping, 
which have bee included in all of our public safety facility project, will be 
incorporated into the designs.  Budgets and schedules will be refined and 
plans will be submitted to the Town and regulatory boards for approval.

Construction Documents
Kaestle Boos will complete a comprehensive set of Construction Documents 
with finalized cost estimates and construction schedules.  The Construction 
Documents will be submitted for local and state review and approval.  Once 
approved, the project specifications will be prepared for bidding.  A final 
estimate will also be completed.

Bidding
Kaestle Boos will assist the Town with bidding.  We will conduct pre-bid 
conferences as well as create and issue any addenda to the project specifications 
which may be necessary.  We will then review the bid proposals and offer 
recommendations for award to the PSBC.
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Construction Administration
Upon a successful referendum, Kaestle Boos can provide Construction 
Administration services including regular site visits to review construction, 
attendance at job and PSBC meetings, review of RFIs and change order 
requests and completion of a project punch list as part of project close out.  

Design Tools
Kaestle Boos and our design team is working with Building Information 
Modeling (BIM).  BIM’s 3-D technology includes the following benefits:

1. Helps streamline the design process, providing more efficient 
communication and coordination between team members

2. Allows team members the ability to visualize complex designs 
and see changes immediately

3. Optimization of space based upon actual equipment sizes and 
materials selected for the project

4. Confirmation of adequate clearances
5. Conflict identification and resolution  

The resulting drawings are more detailed and user-friendly, especially for 
a renovation of this type.  Our consultant Garcia Galuska DeSousa is also 
BIM capable.  The process helps create a smooth transition from design into 
construction and keep the project on-schedule and on-budget.

Community Communication
Kaestle Boos believes that the key to a successful strategic implementation 
plan is communication.  We will meet regularly with the SPBC to provide 
study updates and answer questions.  We will look to the SPBC, the Police 
and Fire Departments, and project stakeholders for ideas and comments on 
all designs, and we will provide direct and timely responses to any ideas or 
concerns that may arise.

We will actively work to educate the community and build project support, 
utilizing clear, precise presentation graphics.  We have a fully-staffed 
marketing department and our services can include the production of 
computer generated graphics, 3-D videos, renderings, computer generated 
project models, informational web sites, and brochures or flyers.  We can 
attend public meetings to provide project updates. We recently met with 
residents to provide updates on the new Sharon Public Safety Facility.  
Please visit our web site at www.kba-architects.com/work-video.htm to 
view examples of our video fly-bys.  All members of the design team will be 
available throughout the entire process to assist in presenting the project to 
Town Boards, civic groups, and the community, including at Town Meeting.

Project Approach
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TAB E
Proposed Staffing



Organizational Chart

Mechanical, Plumbing, Electrical, 
Fire Protection & Civil Engineering

Technology & Security
Building Engineering Resouces, Inc.

Mr. Dominick Puniello, P.E., LEED AP
 MA Reg. #48326

Mr. Carlos G. Desousa, P.E.
MA Reg. #41003

Mr. Christopher M. Garcia, P.E., CFPS
MA Reg. #45034

Town of norfolk

Public SafeTy building commiTTee

Mr. Michael J. McKeon, AIA, LEED AP
Principal-in-Charge /  

Police Programming & Design Specialist
MA Reg. #10192

Mr. Todd M. Costa, RA
Project Manager / Project Designer

MA Reg. #50361

Mr. David G. McKinley, RLA
Landscape Architecture

MA Reg. #1574

CONSULTANTS
Hazardous Materials Consultant

Universal Environmental Consultants
Mr. Ammar Dieb

MA Reg. #AI050618, #AD050619, #AM050620

Cost Estimating
Rider Levett Bucknall

Mr. Grant Owen

Mitchell Associates Architects
Mr. Robert Mitchell, AIA

Firematic  Programming & Design Specialist

Norfolk Fire Department
Chief Coleman Bushnell

Mr. John M. Chipko, P.E.
Structural Engineering

MA Reg. #39298
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Norfolk Police Department
Chief Charles Stone, Jr.

Ms. Kristen Smith
Space Planning / 
Interior Design



Kaestle Boos Associates will provide the following services in-house.

 ¾ Architecture
 ¾ Space Planning
 ¾ Code Consulting
 ¾ Landscape Architecture/Site Planning
 ¾ Structural Engineering
 ¾ Interior Design/FF&E

Robert Mitchell of Mitchell Associates Architects will provide firematic programming and design services.

Kaestle Boos proposes the following consultants for the North Attleboro Fire Department Central Station 
#1 existing conditions report and feasibility study.  They thoroughly understand the responsiveness and 
level of commitment that is required to successfully complete this project.  This approach has proven 

Mechanical, Electrical, Plumbing, 
Fire Protection & Civil Engineering
Technology & Security
Garcia, Galuska, DeSousa, Inc.
370 Faunce Corner Road
Dartmouth, MA  02747
(508) 998-5700
Contacts: Mr. Dominick Puniello, P.E., LEED AP
       Mr. Carlos G. DeSousa, P.E. 
       Mr. Christopher M. Garcia, P.E., CFPS

Project Team Consultants

Hazardous Materials Consultant
Universal Environmental Consulting
12 Brewster Road
Framingham, MA  01702
(508) 628-5486
Contact: Mr. Ammar Dieb

Cost Estimating
Rider Levett Bucknall
Two Financial Center
60 South Street, Ste. 810
Boston, MA  02111
(617) 737-9339
Contact: Mr. Grant Owen
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Michael J. McKeon, AIA, LEED AP
Principal 

Project Time 
Commitment: 20 %

Education /  
Memberships:  
 
Bachelor of Science 
(Building Sciences), 
Rensselaer Polytechnic 
Institute 1969

Bachelor of Architecture, 
Rensselaer Polytechnic 
Institute 1969

Arquitecto (Revalidado) 
Universidad Central de 
Venezuela 1975

Licenses:  

Commonwealth of 
Massachusetts #10192

State of New Hampshire
#3374 

State of Connecticut #04728

State of Rhode Island and 
Providence Plantations 
#2859

NCARB  #78793 

Colegio de Ingenieros de 
Venezuela

Mr. McKeon has practiced architecture for more than four decades.  He has 
specialized in municipal facility planning and design for over twenty years.  
He is highly versed in Massachusetts State Building Codes, and Architectural 
Barrier Regulations, and public bid laws (Chapters 30, 149, 149A and 193).  
He is also a LEED accredited professional, and oversees our Foxborough, 
Massachusetts, office.  

Mr. McKeon is responsible for developing the overall project objectives with 
the client, overseeing the design team, and attending critical presentations.   
He will work closely with the Town and project team members to see that the 
project meets the Owner’s specific requirements and is completed on-time and 
on-budget.  He will also work with the Norfolk Police Department to review 
and refine the space needs program and collaborate with Project Manager Todd 
Costa and Firematic Specialist Robert Mitchell to incorporate the space needs 
program into conceptual design solutions.

Mr. McKeon’s public safety experience includes:

• Norfolk Public Safety Facility, Norfolk, MA - feasibility study
• Holden Public Safety Facility, Holden, MA - site selection study, space needs 

assessment, new facility
• Randolph Fire and Police Facilities, Randolph, MA - new facility, addition and 

renovations
• Foxborough Public Safety Complex, Foxborough, MA - new facility
• Nantucket Police Station, Nantucket, MA - new facility
• Harwich Police Station, Harwich, MA - new facility
• Robert W. Healy Public Safety Facility, Cambridge, MA - adaptive reuse, 

renovations, and LEED Certification
• Watertown Police Station, Watertown, MA - new facility
• Abington Police Station, Abington, MA - new facility
• Holliston Police Station, Holliston, MA - new facility
• Acushnet Police Station, Acushnet, MA - feasibility study, new facility
• Bellingham Police Station, Bellingham, MA - feasibility study, new facility
• Wellfleet Police Station, Wellfleet, MA - feasibility study
• Chatham Fire Headquarters, Chatham, MA - feasibility study, new facility
• Hyannis Fire Headquarters, Hyannis, MA - new facility
• Carver Fire Headquarters and Training Facility, Carver, MA - new facility
• Sharon Public Safety Facility, Sharon, MA - feasibility study, new facility
• Townsend Fire Station, Townsend, MA - feasibility study
• Sandwich Public Safety Facility, Sandwich, MA - feasibility study
• North Attleboro Police Station, North Attleboro, MA - feasibility study, adaptive 

ruse, addition, renovations and historic restoration
• Middleborough Police Station, Middleborough, MA - feasibility study, addition, 

renovations, and historic preservation
• Wellfleet Police Station, Wellfleet, MA - feasibility study
• Hudson Police Station, Hudson, MA - new facility
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Mr. Costa’s public safety experience includes:

• Norfolk Public Safety Facility, Norfolk, MA - feasibility study

• Holden Public Safety Facility, Holden, MA - site selection study, space needs 
assessment, new facility

• Harwich Police Station, Harwich, MA - new facility attached to existing fire 
station

• North Attleboro Police Station, North Attleboro, MA - space needs assessment, 
adaptive reuse, addition, renovations, and historic renovation

• Bellingham Police Station, Bellingham, MA - feasibility study; new facility

• Middleborough Police Station, Middleborough, MA - feasibility study; 
additions, renovations, and historic restoration

• Wellfleet Police Station, Wellfleet, MA - feasibility study

• Chatham Fire Headquarters, Chatham, MA - feasibility study, new facility

• Carver Fire Headquarters and Training Facility, Carver, MA - new facility

• Foxborough Public Safety Complex, Foxborough, MA - new facility

• Sharon Public Safety Facility, Sharon, MA - feasibility study, new facility

• Sandwich Public Safety Facility, Sandwich, MA - feasibility study

• Wareham Fire District, Wareham, MA - feasibility study

• Hyannis Fire Headquarters, Hyannis, MA - new facility

• Townsend Fire-EMS Headquarters, Townsend, MA - site selection and 
feasibility study

Todd M. Costa, RA
Project Architect

Project Time 
Commitment: 40 %

Education /  
Memberships:  
 
Bachelor of Architecture, 
Roger Williams University, 
2000

Licenses:  

Commonwealth of 
Massachusetts #50361

With a family history of public safety service, Todd Costa has a wide range of 
project experience, specializing in the planning and design of public safety, 
education and municipal facilities.  Mr. Costa has developed knowledge in 
preparing design and construction documents and client presentations from 
the pre-design phase through construction administration for both renovation/
addition and new projects.  

Mr. Costa will lead the day-to-day activities of the design team including  
coordination of consultants and completion of the Construction Documents.  He 
will work with Mr. McKeon and Mr. Mitchell to incorporate the space program 
into the designs for the Norfolk Police and Fire Stations.  He will also attend 
critical presentations throughout the project.
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Project Time 
Commitment: 30 %

Education /  
Memberships:  
 
Bachelor of 
Environmental Design/
Interiors, Syracuse 
University, 1994

Kristen L. Smith
Space Planner / Interior Designer 

Kristen Smith has 20 years experience in the design of municipal facilities.  She 
works closely with clients to determine a solution that will serve the entire 
community.  Ms. Smith is adept at matching colors and textures to create a 
professional and aesthetic environment.  She is also experienced in all phases 
of space planning and interior design, including the completion of bid packages 
for furniture, fixtures and equipment, which meet all requirements set by the 
Public Bid process. 

Ms. Smith will work with the Town of Norfolk in selection of interior finishes, 
fixtures, and furniture for each facility.  She will make recommendations for 
durable items necessary for the specific needs of fire and police station facilities.  
She will also assist Project Manager Todd Costa in the developing the design 
of each facility.  

Ms. Smith’s experience includes:

• Holden Public Safety Facility, Harwich, MA - new facility

• Harwich Police Station, Harwich, MA - new facility and renovations

• Acushnet Police Station, Acushnet, MA - new facility

• Middleborough Police Station, Middleborough, MA - additions, renovations, 
and historic preservation

• Nantucket Public Safety Facility, Nantucket, MA - new facility

• Robert W. Healy Public Safety Facility and E-911 Center, Cambridge, MA - 
adaptive reuse, renovations, and LEED® certification

• Sharon Public Safety Facility, Sharon, MA - new facility

• Bellingham Police Station, Bellingham, MA - new facility

• Hyannis Fire Headquarters, Hyannis, MA - new facility

• Chatham Fire Headquarters, Chatham, MA - new facility

• Bournedale Elementary School, Bourne, MA - new facility

• Oliver Ames High School, Easton, MA - addition and renovations

• Sharon Middle School, Sharon, MA - addition and renovations

• Foxborough High School, Foxborough, MA - renovations

• Bay Path Regional Vocational High School, Charlton, MA - addition and 
renovations

• Goodwill Industries, Inc., Hartford, CT - new facility
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Mr.  McKinley’s public safety experience includes:

• Holden Public Safety Facility, Holden, MA - site selection study, new facility 
• Foxborough Public Safety Complex, Foxborough, MA - new facility
• Hyannis Fire Headquarters, Hyannis, MA - new facility
• Chatham Fire Headquarters, Chatham, MA - feasibility study, new facility
• Sharon Public Safety Facility, Sharon, MA - feasibility study, new facility
• Carver Fire Headquarters and Training Facility, Carver, MA - new facility
• Townsend Fire Station, Townsend, MA - feasibility study
• Sandwich Public Safety Facility, Sandwich, MA - feasibility study
• Randolph Fire and Police Facilities, Randolph, MA - new facility, additions and 

renovations
• Harwich Police Station, Harwich, MA - new facility
• Nantucket Police Station, Nantucket, MA - new facility
• Watertown Police Station, Watertown, MA - new facility
• Acushnet Police Station, Acushnet, MA - feasibility study, new facility
• Bellingham Police Station, Bellingham, MA - feasibility study, new facility
• Middleborough Police Station, Middleborough, MA - feasibility study, addition, 

renovations, and historic preservation
• Abington Police Station, Abington, MA - new facility
• Holliston Police Station, Holliston, MA - site evaluation study, new facility
• Hampden Police Station, Hampden, MA - feasibility study, new facility
• Watertown Police Station, Watertown, MA - new facility
• Wellfleet Police Station, Wellfleet, MA - feasibility study
• Provincetown Police Station, Provincetown, MA - feasibility study
• Lakeville Fire, Police, and Town Offices, Lakeville, MA - feasibility study
• Wareham Fire District, Wareham, MA - facilities study
• Dartmouth Fire District 2, Dartmouth, MA - facility study

David G. McKinley, RLA
Landscape Architect

Project Time 
Commitment: 25 %

Education /  
Memberships:  
 
Master of Landscape 
Architecture, University of 
Massachusetts at Amherst, 
1990

Bachelor of Science, 
Political Science, 
Northeastern University, 
Boston, MA, 1985

Licenses:  

Commonwealth of 
Massachusetts #1574

State of Connecticut #963

David McKinley shares over 20 years of professional landscape architectural 
experience with the firm.  He focuses much of his effort in community and 
educational site design, athletic facilities, large-scale project management, and 
general contract administration.   His knowledge of regulatory permitting and 
site development issues provides a strong basis for representing our clients 
efficiently and effectively during land use and regulatory agency meetings.  
Prior to joining Kaestle Boos, David spent 9 years engaged in master planning, 
Greenway studies and highway planning and implementation in Paris, France. 

Mr. McKinley will evaluate each existing site for usable area, access to utilities, 
topography, and more.  He will develop the site design for both the Norfolk Police 
and Fire Stations and he will also work with the civil engineering consultant to 
meet all required permitting for a project.
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Mr. Chipko’s public safety experience includes:

• Norfolk Public Safety Facility, Norfolk, MA - existing conditions and feasibility 
study

• Sharon Public Safety Facility, Sharon, MA - feasibility study, new facility

• Foxborough Public Safety Complex, Foxborough, MA - new facility

• Acushnet Police Station, Acushnet, MA - feasibility study, new facility

• Brewster Police Facility, Brewster, MA - new facility

• Wellfleet Police Station, Wellfleet, MA - feasibility study

• Chatham Fire Headquarters, Chatham, MA - feasibility study, new facility

• Carver Fire Headquarters and Training Facility, Carver, MA - new facility

• Hyannis Fire Headquarters, Hyannis, MA - new facility

• Townsend Fire Headquarters, Townsend, MA - feasibility study

• Sandwich Public Safety Facility, Sandwich, MA - feasibility study

• Lakeville Police and Fire Facilities, Lakeville, MA - existing conditions and 
feasibility study

• Dartmouth Fire District 2, Dartmouth, MA - facility study

• Bristol Fire Station #4, Bristol, CT - feasibility study, new facility

• Ledyard Fire/EMS Facility, Ledyard, CT - new facility

• Willington Fire Stations, Willington, CT - space needs and facility assessment 

• Goffstown Fire Station, Goffstown, NH - facility assessment

• Westford Police Headquarters, Westford, MA - new facility

• New Britain Police Station, New Britain, CT - new facility

• Southington Police Facility, Southington, CT - new facility

• Londonderry Police Facility, Londonderry, NH - new facility

• Hampton Police Facility, Hampton, NH - new facility

John M. Chipko, Sr., P.E.
Structural Engineering Manager

Project Time 
Commitment: 30 %

Education /  
Memberships:  
 
Bachelor of Science, 
University of New 
Haven, 1981

Special Inspections 
Committee of the 
Structural Engineers 
Coalition

American Institute of 
Steel Construction

Licenses:  

Commonwealth of 
Massachusetts #39298 

State of Connecticut 
#14864  

State of New Hampshire 
#10862 

John Chipko has over 30 years experience in structural engineering including 
project management and design of complex projects.  He is responsible for 
reviewing the design and drawings of the project engineers, implementing the 
Special Inspection Program for each project, designing structural components of 
building and specification writing.  Mr. Chipko also performs field investigations 
and analysis of the structural components of existing buildings.

Mr. Chipko will design the necessary repairs to the structural system to support 
the new Norfolk Police Station and renovations to the existing public safety 
facility for the Norfolk Fire Station.  
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Firematic Programming & Design Specialist

Mitchell Associates Architects
29 Thacher Park Road

Voorheesville, NY  12186
(518) 765-4571



Mitchell Associates Architects

Mitchell Associates Architects evolved from Mitchell • Ross Associates, Inc. 
(MRA) which was co-founded by Mr. Mitchell in 1992 to continue in new 
directions the work of Mr. Mitchell’s prior firm, Mitchell Associates, Inc. In 2004 
Robert Mitchell left MRA to form Mitchell Associates Architects.  Mitchell has 
been directly involved in 160 emergency services facility projects throughout 
the Northeast, Eastern Seaboard, Missouri, Texas and Alaska.  

Mitchell Associates’ extensive public safety experience results in knowledge-
based critical thinking that creates cost-effective, innovative designs that are 
particularly well suited to our client’s needs. In addition to design, we can 
actively lead our clients through the complete process, including feasibility 
studies, financial planning, programming and project design, probable 
construction cost estimating, bond vote marketing, value engineering, financial 
analysis, bidding, contract negotiations and construction administration.  

We have completed programming for more than ninety fire station and 
emergency services facilities.  We use proprietary programming tools and 
techniques have been developed specifically for firematic projects using our 
specialized knowledge and what we have learned from our clients.  In addition, 
we have completed more than 50 feasibility studies evaluating renovations 
and additions to existing emergency services facilities versus building new, 
and have authored the chapter on fire station renovation and additions for the 
International Association of Fire Chiefs’ publication, Fire Station: Architectural 
Insight to Planning, Design & Construction (2010).

Awards and Recognition
Buildings designed by Robert Mitchell have won the following recent awards:

• Fiero On-the Boards Design Competition for Fire Station Design 
Excellence Notable Design 2014 - Valley Forge Volunteer Fire 
Station, Phoenixville, PA

• Fire Chief Magazine “Station Style Awards” Bronze Award 2011, 
Shared Facilities - Holden Public Safety Facility, Holden, MA 
(with Kaestle Boos Associates, Inc.)

• Fire Chief Magazine “Station Style Awards” Notable Design 
Award 2010 - Scarborough Sub-Station, Briarcliff Manor, NY

• Fire Chief Magazine “Station Style Awards” Notable Design 
Award 2009 - Philipstown Fire Station, Philipstown, NY

• Fire Chief Magazine “Station Style Awards” Notable Design 
Award 2008 - Skaneateles Fire Station, Skaneateles, NY

• Fire Chief Magazine “Station Style Awards” Award Winner 2007 
- Chestertown Fire District, Chestertown, NY

• Fire Chief Magazine “Station Style Awards” Gold Medal 2006 - 
City of Hudson Fire Station, Hudson, NY

• Fire Chief Magazine “Station Style Awards” Gold Medal 2005 – 
Castle Fire District #2, Armonk, NY

Office Location

29 Thacher Park Road

Voorheesville, NY  12186  

p (518) 765-4571

f (518) 765-2950

www.mitchell-architects.com 



Robert Mitchell, AIA
Principal / Firematic Design Specialist

Project Time 
Commitment: 15 %

Education /  
Memberships:  
 
Bachelor of Science, 
Building Science, 
Rensselaer Polytechnic 
Institute, 1968

Continuing Education 
Credits in Architecture and 
Construction

International Association of 
Fire Chiefs

National Fire Protection 
Association

American Institute of 
Architects

International Code Council 
(ICC)

United States Green 
Building Council

American Solar Energy 
Society

Licenses:  

State of Connecticut #10774

State of New York #024562

State of New Jersey 
#21AI01698200

Commonwealth of 
Pennsylvania #RA403295

State of Maryland #14234

State of Texas #19016

Mitchell Associates Architects

Mr. Mitchell’s projects with Kaestle Boos Associates includes:
• Holden Public Safety Facility, Holden, MA - new facility
• Hyannis Fire Headquarters, Hyannis, MA - new facility
• Chatham Fire Station, Chatham, MA - new facility
• Sharon Public Safety Facility, Sharon, MA - feasibility study, new facility
• Townsend Fire Department, Townsend, MA - feasibility study
• Norfolk Public Safety Facility, Norfolk, MA - feasibility study
• Sandwich Public Safety Facility, Sandwich, MA - feasibility study
• Carver Fire Headquarters and Training Facility, Carver, MA - new facility
• Randolph Fire Station, Randolph, MA - new facility
• Wareham Fire District, Wareham, MA - facility study
• Lakeville Fire Station, Lakeville, MA - facility study 
• Dartmouth Fire District 2, Dartmouth, MA - facility study
• Nantucket Public Safety Facility, Nantucket, MA- new facility
• Bristol Fire Stations, Bristol, CT - facilities studies, new facility
• Willington Fire Stations, Willington, CT - facilities studies
• Waterbury Fire Stations, Waterbury, CT - on-call firematic programming
• Goffstown Fire Station, Goffstown, NH - feasibility study

Mr. Mitchell’s experience also includes:
• Stafford Fire Department #3, Stafford Springs, CT
• East Putnam Fire Station, Putnam, CT
• Philipstown North Highlands Fire District, Cold Spring, NY
• Brewster Fire Station, Brewster, NY
• Peekskill Fire Headquarters, Peekskill, NY
• Cortland Fire Headquarters, Cortland, NY
• Rensselaer North Station, Rensselaer, NY
• Slingerlands Volunteer Fire Department, Slingerlands, NY

Robert Mitchell is an award-winning designer, builder, and architect with more 
than 42 years experience in the field.  During this time he has become an expert 
in fire station design, solar and energy conservation design, and has written 
numerous articles in technical and popular publications on fire station design 
and energy conservation, spoken at conference presentations, and designed 
award-winning buildings.  He has been directly involved in over 110 public 
safety design projects involving over 150 facilities.  He has also been a builder 
gaining firsthand experience with the planning and building of more than 50 
projects.  

Mr. Mitchell will work directly with the design team and the Norfolk Fire 
Department to review and refine the space needs program.  He will work with 
Principal Michael McKeon and Project Manager Todd Costa to implement the 
space needs into a functional, efficient design for the fire station, based on the 
existing conditions of the building and site.  He will offer recommendations on 
current fire station trends based on his knowledge and expertise of fire station 
design.
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Mechanical, Electrical, Plumbing, 
Fire Protection & Civil Engineering 

Technology & Security

Garcia, Galuska, DeSousa, Inc.
370 Faunce Corner Road

Dartmouth, MA  02747
(508) 998-5700





GARCIA •  GALUSKA • DESOUSA, INC. 
Mechanical / HVAC Systems Consultant 
 
  

Dominick B. Puniello, P.E,  
CEM, LEED AP 
Principal/Department Head 

Education: 

Bachelor of Science 
Mechanical and Electrical Engineering, 
1996 
Roger William University 
Bristol, RI 

Professional Registrations: 
NCEES (National) Reg. #26227 
Massachusetts  Reg. #48326 
Rhode Island   Reg. #7868 
Connecticut  Reg. #27553 
Maine   Reg. #12163 
New Hampshire  Reg. #12936 

Certifications: 
U.S. Green Building Council 
LEED Accredited Professional 
Since 2002 

Certified Energy Manager by the 
Association of Energy Engineers 

Professional Affiliations: 
American Society of Heating, 
Refrigerating and Air Conditioning 
Engineers (ASHRAE) 
Association of Energy Engineers (AEE) 
American Society of Mechanical 
Engineers (ASME) 
The Association of Energy Engineers 
(AEE) 

Mr. Puniello is a principal with Garcia, Galuska & DeSousa, 
Inc. and directs the Mechanical Department.  He brings 
over 17 years of HVAC engineering and design experience 
to the project and provides supervision and direction of 
conceptual system selection and development, as well as 
computer analysis, studies and construction 
administration.  Mr. Puniello is a former faculty member of 
Boston Architectural Center lecturing on HVAC engineering 
and design. 

PROFESSIONAL EXPERIENCE: 

Garcia, Galuska & DeSousa, Inc.  
Dartmouth, MA 
Principal, Mechanical Department Head 
Senior Engineer 
August 2008 to Present 

Robert W. Sullivan, Inc. 
Boston, MA 
Associate, HVAC Engineer - 2004-2008 

Responsibilities included direct supervision of Mechanical 
Engineering Department personnel and design and 
development of HVAC systems for projects including 
hospitals, laboratories universities and residential projects. 
Also responsible for marketing company services and 
attending interviews with prospective clients. 

BR+A Consulting Engineers, LLC 
Watertown, MA 
HVAC Project Engineer, 1997 to 2004 

Project Manager responsible for the design of HVAC 
systems from conceptual design through construction 
documents; performing life cycle costing for HVAC systems 
and alternatives, calculations of building cooling and 
heating loads, and selecting, scheduling, and specifying 
HVAC equipment to be used for various projects.   

RECENT PROJECTS: 

• Stratton Elementary School, Arlington, MA 
• Kipp Charter K-8 School 
• Heath School, Brookline, MA 
• Arlington High School District Offices, Arlington, MA 
• Medway Middle School, Medway, MA 
• Wellington Elementary School, Belmont, MA 
• Bridge & Bowman Elementary Schools, Lexington, MA 
• Wampatuck Elementary School, Scituate, MA 

 Tel:  508-998-5700                                                                                    
Fax:  508-998-0883  

email: dom_puniello@g-g-d.com                                              



GARCIA •  GALUSKA • DESOUSA, INC. 
Civil, Plumbing & Fire Protection Consultant 
   
 

Christopher M. Garcia, P.E. 
Principal/Department Head 
Education: 

Bachelor of Science 
Civil Engineering, 1995 
UMass Dartmouth 
North Dartmouth, MA 

Professional Registrations: 

Commonwealth of MA  
Civil P.E., Reg. #45034 

State of Rhode Island  
Civil Reg. #7924 

State of Connecticut  
     Civil P.E., Reg. #23883 
State of New Hampshire  
     P.E., Reg. #11137 
State of Maine 
     P.E., Reg. #10466 
State of Vermont 
     Civil P.E., Reg. #8294 
State of New Jersey 
    P.E., Reg. #GE45495 
 
Certifications: 
Certified Fire Protection Specialist 
(CFPS) 
MA Approved Soil Evaluator  
MA Approved Title V System Inspector  
 
 
 

Mr. Garcia brings over 19 years of Plumbing, Fire Protection, 
and Civil engineering and design experience to the project.  
He is responsible for supervision of design and development 
of all GGD Civil, Plumbing and Fire Protection projects as 
well as the day-to-day supervision of his team. 
 
 
PROFESSIONAL EXPERIENCE: 

Garcia, Galuska and DeSousa Consulting Engineers, 
Inc., Dartmouth, Massachusetts 
Civil/Plumbing/Fire Protection Dept. Principal  
August 2007 to Present 
Civil/Plumbing/Fire Protection Dept. Head  
2002 to August 2007 
System Engineer 1997 to 2002 
System Designer 1995 to 1997 

PROFESSIONAL AFFILIATIONS: 
American Society of Plumbing Engineers 
National Fire Protection Association 
Society of Fire Protection Engineers 
American Society of Civil Engineers 
 
AWARDS/RECOGNITION: 
April 2008 ACEC/MA Engineering Gold Award:   
Achievement of Professional Design Excellence 
 

 

  TEL 508-998-5700                                                                                                  
FAX 508-998-0883  

  email: chris_garcia@g-g-d.com                                               



GARCIA •  GALUSKA • DeSOUSA, INC. 
Electrical, Technology, Communications & Security Systems Consultant 
 

    TEL 508‐998‐5700    
FAX 508‐998‐0883  

    email: carlos_desousa@g‐g‐d.com                         

 
 
 
 
 
 
 
 
 
 
 
 

Carlos G. DeSousa, P.E. 
Principal/Department Head 

Education: 

Bachelor of Science 
Electrical Engineering Technology, 
1996 
Northeastern University 
Boston, Massachusetts 

Associate of Science 
Electrical Engineering Technology, 
1987 
Bristol Community College 
Fall River, Massachusetts 
 
Certifications: 

Certificate of Completion  
Fundamentals of 
Telecommunications, 1999 
Data Tech Institute,  
Clifton, New Jersey 

MCPPO Certified 

Professional Registrations: 

NCEES (National)   Reg. #22177 
Massachusetts   Reg. #41003 
Rhode Island   Reg. #7722 
Connecticut   Reg. #23353 
New Hampshire   Reg. #10894 
Maine   Reg. #102606 
Vermont   Reg. #8235 
New Jersey   Reg. #GE45037 
New York   Reg. #085357 

As  the  managing  principal  and  Electrical  and 
Technology  Department  head  at  Garcia,  Galuska  & 
DeSousa,  Inc., Mr. DeSousa  is actively  involved  in all 
phases  of  a  project's  development  from  marketing 
and  contract  negotiation  to  design,  document 
preparation, bidding, and construction administration.  

Mr.  DeSousa  has  over  30  years  of  experience  in 
Electrical  Engineering,  Electrical  Site  Utilities, 
including  15  KV  Class  Power  Distribution,  Grid‐Tied 
Renewable  Energy  (Photovoltaic  and Wind)  and  the 
design of Building Electrical and Technology Systems.  
Technology  Systems  experience  includes  design  of 
Fiber  Optic  Backbones,  Station  Cabling,  Electronic 
Switching Components for LAN’s, Media Retrieval and 
Sound/Clock  Systems. Additionally, Mr. DeSousa  has 
Industrial  and  Controls  Design  experience  with 
Analog,  Direct  Digital  Control  (DDC)  and 
Programmable Logic Controllers (PLC).  

 

PROFESSIONAL EXPERIENCE: 
Garcia, Galuska & DeSousa, Inc. 
Dartmouth, MA 
Principal and Chief Electrical Engineer 
August 1998 to Present 

PROFESSIONAL AFFILIATIONS: 
 BICSI – Corporate Member 

 Illumination  Engineering  Society  of  North  America 
(IESNA) – Member 

 Phi‐Kappa‐Phi  Engineering  Honor  Society; 
Northeastern University Chapter 

 Northeastern University Engineering Society Alumnus 

 Massachusetts  Society  of  Professional  Engineers 
(MSPE)  Past President Southeast Chapter  

AWARDS/RECONGITION: 
 April  2008  ACEC/MA  Engineering  Gold  Award:  

Achievement of Professional Design Excellence 

 March  2000  – Massachusetts  Society  of  Professional 
Engineers Engineer of the Year 
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Hazardous Materials

Universal Environmental Consulting
12 Brewster Road

Framingham, MA  01702
(508) 628-5486

 
 



 

DESCRIPTION OF FIRM 

 

Universal Environmental Consultants (UEC) was established in 2001.  Our office is located at 12 Brewster 

Road, Framingham, MA. 

 

Our asbestos services include inspection, design, preparation of bid and specification documents, 

management planning, construction monitoring during abatement and analytical laboratory services.  We 

have provided services in occupied and unoccupied buildings and are experienced in coordinating 

remediation projects to allow minimal disruption to other renovation work and ongoing building 

operations.  Projects have included residential, commercial, industrial, military, municipal, federal, and 

public and private schools. 

 

UEC staff has experience with community relations and publicity strategy planning including dealing 

with the general public, television, and other media to meet general information requirements as well as 

for the resolution of emergency and potentially volatile situations. 

 

UEC also provide Indoor Air Quality Studies aimed at providing our clients with cost-effective 

evaluations, recommendations and solutions.  Our past experience includes Air Quality Studies in 

hospitals, colleges, commercial buildings, retail establishments, schools, and government offices. 

 

We perform air quality studies by collecting and analyzing demographic information in the workplace to 

statistically evaluate and prioritize problems.  This analysis allows us to create a schedule and protocol of 

only those tests that are necessary, thereby keeping the evaluation cost-effective. 

 

UEC provides review services to Architects and Engineers during design and material specification 

phases of new building and renovation projects for issues that relate to potential Indoor Air Quality 

problems. 

 

UEC offers a full scope of lead-based paint inspection and abatement services.  We offer licensed 

Inspectors for all initial inspections and required re-inspections.  The scope of inspection services can 

range from determination inspections typically for bank refinancing through the extensive comprehensive 

inspections often required for regulatory compliance.  We utilize XRF, Atomic Absorption and Sodium 

Sulfide analytical techniques to meet all state and federal requirements, including those for HUD. 

 

With the rapidly evolving regulatory climate relative to radon detection and remediation, it is necessary 

for organizations, particularly schools, to conduct proactive radon testing.  UEC offers a full scope of 

radon testing and remediation. 

 

In addition to the above services, UEC also offers a full scope of mold inspection, testing and remediation 

services.  UEC also offers full scope of water testing for asbestos, lead, bacteria and others. 

 

We pride ourselves in meeting our clients' needs with quality work delivered on time and within budget 

and we have received many letters of commendation from satisfied clients.  We will be happy to provide 

the names and telephone numbers of individuals who are familiar with our work. 



Ammar M. Dieb 
President 

 
EDUCATION 
 
The University of the District of Columbia, B.S. in Civil Engineering (1987) 
Procedures and Practices for Asbestos and Abatement Projects, Project Monitor Training 
Course (1989), Refresher Course (2004) 
Asbestos Inspector and Management Planner Training Course (1988) 
Asbestos Designer Training Course (1989) 
Refresher Course (2004) 
 
LICENSES 
Certified Asbestos Project Inspector, State of Massachusetts (AI051618)  
Certified Asbestos Project Designer, State of Massachusetts (AD050619) 
Certified Asbestos Project Monitor, State of Massachusetts (AM050620) 
Certified Asbestos Project Lab Consultant, State of Rhode Island (AAL-106) 
Certified Asbestos Project Designer, State of Rhode Island (AAC-0748) 
 
PROFESSIONAL EXPERIENCE 
 
Mr. Dieb is presently President of Universal Environmental Consultants.  Mr. Dieb has been licensed for 
Asbestos Consulting Services, including Inspection, Management Planning, Designing, Construction 
Project Monitoring, and Air Sampling Analysis since 1988. 
 
Mr. Dieb has been involved in the inspection, management planning, design for remediation and 
construction and laboratory services in over 300 school buildings as well as over 200 residential, 
commercial, industrial buildings, and colleges in Massachusetts. 
 
Asbestos inspections have included review of all records and drawings, review of the current and future 
building use, and inspection of all suspect materials including quantities, conditions and bulk sample 
results, strictly in accordance with Federal and State regulations. Recommendations for abatement 
activities, including management in place, repair or remediation are made with cost estimates. Mr. Dieb 
has prepared management plans, including assessment of hazard areas with prioritization for action in 
each area according to the level of hazard. His design experience has included resolving scope of asbestos 
remediation to meet regulatory requirements with careful consideration safety of building occupants, 
preparation of specifications and designs for remediation, preparation of contract and bidding 
documents, conducting pre-bid site inspections with contractors and assisting the building owners with 
bidder qualification. 
 
Mr. Dieb has been responsible for asbestos abatement projects in over 90 school systems in 
Massachusetts. His involvement has covered Inspection, Management Plans, Design, and Monitoring. 
 
Internship experience has included design of roof truss systems, hydraulic design of highway culverts 
and foundation design of multi-story structures. He also acted as a Teaching Assistant in Engineering-
related courses for two years. 
 
Mr. Dieb has been responsible for asbestos related projects for public and private clients throughout 
Massachusetts. He has produced design plans and specifications for asbestos abatement of buildings such 
as, high-rise buildings, schools, hospitals, libraries and police stations. Mr. Dieb was involved in 
performing AHERA inspections and preparing management plans for over 250 schools in Massachusetts. 
Mr. Dieb also supervises asbestos abatement projects and conducts air monitoring. He is licensed in the 
state of Massachusetts for laboratory analysis of asbestos. 
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Cost Estimating

Rider Levett Bucknall
Two Financial Center

60 South Street, Ste. 810
Boston, MA  02111

(617) 737-9339
 
 



Company Profile 

www.rlb.com 

 
 

 

 
 
 

 

Rider Levett Bucknall is famous for its State of Mind. This reflects a proactive, 

entrepreneurial approach and a commitment to customer and project, which is focused 

on creating long term value and long lasting relationships.  

Rider Levett Bucknall is a leading independent firm providing you with the best property and 

construction advice available. We ensure this through our team of experts across the globe, with 

a passion for innovation. This means that we are focused on developing new services aimed at 

supporting you in every way that we can to enhance your business.  

You will benefit at every stage of the construction cycle from strategy through to feasibility and 

building audit through our full range of services. Three however are paramount: cost 

consultancy, project management and advisory services.  

Our team of approximately 2,000 people in more than 80 offices across the world will ensure 

that you receive regular in-depth cost and market information on a regional and global basis to 

enable you to take the best decisions.  

Our clients are local, regional and multinational. They include governments, developers, 

investors, occupiers and contractors in all sectors ranging from airports through to zoos. 

Particular strengths include education, commercial, hotels, tall buildings, retail, residential, 

theme parks, sporting stadiums and sustainable development.  

At Rider Levett Bucknall we understand that Corporate Social Responsibility involves more than 

making grand promises. We participate in and support the communities in which we live and 

work. We know that doing the right thing matters and we go beyond saying so, we act to prove 

it.  

 

 

 

About Us 



   

 
 

Grant Owen FRICS, CCC | Senior Vice President     

 

 

 

Role: Cost Consultant 

Experience:  24 Years 

Qualifications: 

 Fellow (FRICS), Royal 

Institution of Chartered 

Surveyors 

 Certified Cost Consultant 

(CCC) and Member, 

Association for the 

Advancement of Cost 

Engineering International 

 Professional Affiliate, 

American Institute of 

Architects (AIA) 

 Member, Construction 

Specifications Institute 

 Member, Society of College 

& University Planners (SCUP) 

Education:  

 Bachelor of Science, 

Degree in Quantity 

Surveying, Glasgow 

Caledonian University, 

Glasgow, Scotland 

  

As a recognized expert in the field of construction cost 

management, Grant assists owners, design professionals and 

lenders in the control of the cost and time aspects of their 

construction projects.  His experience includes 24 years of 

providing professional services to clients located throughout 

the United States, Asia and Europe with various project types 

including airports, corporate offices, health care, educational 

facilities, industrial, retail, hospitality and recreational projects. 

Grant Owen joined Rider Levett Bucknall in 1995 and is a 

Senior Vice President of the North American practice and 

Director of the firm’s East coast locations. Grant Owen will 

serve as the lead for cost estimating services on this project.  

Relevant Experience: 

 Charlestown Police Station, Charlestown, Massachusetts 

 COMM Fire & Rescue Station, Osterville, Massachusetts 

 Lexington Department of Public Works, Lexington, 

Massachusetts 

 Massachusetts Port Authority On-Call Contract 

 Massachusetts School Building Authority, On-Call Contract  

 Somerville City Hall Annex, Somerville, Massachusetts  

 Town of Barnstable, On-Call Contract for Cost Estimating 

Services  

 Town of Sandwich, On-Call Contract for Cost Estimating 

Services  

 Wenham Town Hall & Police Station, Wenham, 

Massachusetts 

 Wellesley Department of Public Works, Wellesley, 

Massachusetts 

 West Tisbury Police Station, West Tisbury, Massachusetts 
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TAB F
Schedule



Schedule

Project Start Date

Review

Schematic Design (SD)

Design Development Phase (DD)

Cost Estimate

Cost Estimate (90%)

Program Review, Refinement & Approval

Construction Begins

APR MAY JUN JUL AUG SEPT OCT NOV DEC JAN FEB

Review

Cost Estimate

Review

Construction Documents Phase (CD)

Bid Phase

Review & Award

TASKS
2015

Site Review

April 27, 2015

2016



This is a preliminary project schedule based on the dates outlined in the RFQ.  It will be refined at a project kick-off meeting.
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Firm History and Ownership

K        aestle Boos Associates, Inc. is one of New England’s most experienced 
architectural design firms.  With a half century of experience in designing award-
winning public safety facilities, we provide innovative design solutions and 
professional services that enable our clients to achieve their goals. 

Over the past decade, we have completed more than 40 police, fire, and public 
safety facility projects throughout New England including a feasibility study for 
the Norfolk Public Safety Facility.  In addition to our expertise with public safety 
and municipal facilities, we also specialize in educational, performing arts, parks 
and recreation, and corporate architecture.  Our experience includes the design 
of new structures, multi-phased development of additions and renovations, and 
preparation of feasibility studies and master plans.  Our talented staff, many of 
whom are LEED accredited, delivers efficient management and coordination 
throughout the design and construction process.    

MBE/WBE Compliance
Kaestle Boos complies with MBE and WBE inclusion goals.  We have included 
an MBE certified firm on our team for the Norfolk Police and Fire Facilities 
project and can adjust our proposed team as required to meet the Town’s 
goals.  Additional projects with inclusion goals include Randolph Police and 
Fire Facilities, Bay Path Regional Vocational High School, and Sharon Middle 
School.

Our success is the result of our commitment and ability to fulfill the needs of 
our clients.  Our philosophy to combine quality design and outstanding client 
service with professional performance, honesty, and imagination ensures that 

our firm, like our projects, will endure.

Kaestle Boos Associates Principals    Years Experience
Charles W. Boos, AIA, Chief Executive Officer   51
Michael J. Blessing, Esq, Chief Operating Officer   38
Michael J. McKeon, AIA, Vice President    46
David W. King, AIA, Vice President     38
Brian A. Solywoda, AIA, Principal     33
Scott J. Mangiagli, AIA, Principal     22

Total Staff:  44

Office Locations

Foxborough, MA

325 Foxborough Boulevard

Suite 100

Foxborough, MA

p (508) 549-9906

f (508) 549-9907 

New Britain, CT

416 Slater Road

New Britain, CT  06050-2590

p (860) 229-0361

f (860) 229-5303

www.kba-architects.com



Firm Stability and Capacity

Kaestle Boos is financially sound as of the date of this qualification statement submittal.  We have no 
past public financial problems. As a privately held corporation, the Board of Directors of Kaestle Boos 
Associates, Inc. (“Kaestle Boos”) has issued a Corporate Policy that prohibits the inclusion of Kaestle 
Boos’s confidential financial statements in widely distributed, public qualification statement submittals.  
We have included the following letter of financial stability from our bank to verify this information.  
If selected for the Norfolk Police and Fire Facilities project, Kaestle Boos agrees to provide a financial 
statement to the Town upon request.

Kaestle Boos has never failed to complete any work or was terminated from a project.  Kaestle Boos 
Associates is involved in various legal actions in the normal course of its activities.  Although the ultimate 
outcome of any particular matter is not determinable at this time, after taking into consideration advice of 
legal counsel, the Company believes that the resolution of these pending matters will not have a material 
adverse effect, individually or in the aggregate, upon the operations of the Company.  Past claims under 
professional liability insurance are confidential.  If requested, the Company could provide a professional 
liability litigation history summary to the Owner at the time that contract negotiations commence.  

CURRENT WORKLOAD
The following list of public projects are currently active.  Kaestle Boos has the staff, availability, and 
resources to comprehensively complete the requirements for the Norfolk Police and Fire Facilities.  Kaestle 
Boos consists of 44 employees in two offices which enables us to prioritize the use of multiple resources 
and, through our investment in production technology, count on additional support as required.    We are 
able to meet your schedule and are ready to begin your project immediately.

In Study
Minuteman Technical High School
Lexington, MA

Wing School
Sandwich, MA

In Design
Randolph Police and Fire Facilities
Randolph, MA

Hudson Police/DPW Facility
Hudson, MA

In Construction Documents
Sharon Public Safety Facility
Sharon, MA

Carver Fire Headquarters & Training Facility
Carver, MA

In Bidding
Hampden Police Station
Hampden, MA

In Construction Administration
Bellingham Police Station
Bellingham, MA

Acushnet Police Station
Acushnet, MA

Bay Path Regional Vocational High School
Charlton, MA

Chatham Fire Headquarters
Chatham, MA
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REQUEST FOR QUALIFICATIONS 

FOR 

DESIGNER SERVICES 

 

REQUIRED FORMS: FORM D 

 

CERTIFICATE OF AUTHORITY 

 

CERTIFICATE OF AUTHORITY 

(For Corporations/LLC’s/LLP’s/Entities Only) 

 

 

At a duly authorized meeting of the Board of Directors/Members/Partners of the              

(Name of Entity) 

held on     (Date) at which all the Directors/Members/Partners were present or 

waived notice, it was voted that            

 (Name)      (Officer/Title) 

of this company be and he hereby is authorized to execute contracts and bonds in the name and behalf of said 

company, and affix its Corporate Seal thereto, and such execution of any contract of obligation in this 

company’s name on its behalf of such                  under seal of the   

     (Officer) company, shall be valid and binding upon this company. 

 

A TRUE COPY, 

ATTEST: ___________________________________  

        (Signature/Title) 

      Place of 

Business: ___________________________________  

          

___________________________________  

 

I hereby certify that I am the      of the      

   (Title)     (Name of Corporation)  

that          is duly elected     

 (Officer, Name)                        (Title) 

of said company, and the above vote has not been amended or rescinded and remains in full force and effect as 

of the date of this contract. 

 

      _____________________________________________  

      (Signature/Title) 

 

      _____________________________________________  

      (Typed Name/Title) 

 

      _____________________________________________  

      (Date) 

 

Form D: CERTIFICATE OF AUTHORITY Continued 

PLEASE REFER TO THE 
FOLLOWING PAGE. 







INSR ADDL SUBR
LTR INSR WVD

DATE (MM/DD/YYYY)

PRODUCER CONTACT
NAME:

FAXPHONE
(A/C, No):(A/C, No, Ext):

E-MAIL
ADDRESS:

INSURER A :

INSURED INSURER B :

INSURER C :

INSURER D :

INSURER E :

INSURER F :

POLICY NUMBER
POLICY EFF POLICY EXP

TYPE OF INSURANCE LIMITS(MM/DD/YYYY) (MM/DD/YYYY)

GENERAL LIABILITY

AUTOMOBILE LIABILITY

UMBRELLA LIAB

EXCESS LIAB

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)

AUTHORIZED REPRESENTATIVE

INSURER(S) AFFORDING COVERAGE NAIC #

Y / N

N / A
(Mandatory in NH)

ANY PROPRIETOR/PARTNER/EXECUTIVE
OFFICER/MEMBER EXCLUDED?

EACH OCCURRENCE $
DAMAGE TO RENTED

COMMERCIAL GENERAL LIABILITY $PREMISES (Ea occurrence)

CLAIMS-MADE OCCUR MED EXP (Any one person) $

PERSONAL & ADV INJURY $

GENERAL AGGREGATE $

GEN'L AGGREGATE LIMIT APPLIES PER: PRODUCTS - COMP/OP AGG $

$PRO-
POLICY LOCJECT

COMBINED SINGLE LIMIT
$(Ea accident)

BODILY INJURY (Per person) $ANY AUTO
ALL OWNED SCHEDULED BODILY INJURY (Per accident) $
AUTOS AUTOS

HIRED AUTOS
NON-OWNED PROPERTY DAMAGE $
AUTOS (Per accident)

$

OCCUR EACH OCCURRENCE $

CLAIMS-MADE AGGREGATE $

DED RETENTION $ $
WC STATU- OTH-
TORY LIMITS ER

E.L. EACH ACCIDENT $

E.L. DISEASE - EA EMPLOYEE $
If yes, describe under

E.L. DISEASE - POLICY LIMIT $DESCRIPTION OF OPERATIONS below

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE    EXPIRATION   DATE    THEREOF,    NOTICE   WILL   BE   DELIVERED   IN
ACCORDANCE   WITH   THE   POLICY   PROVISIONS.

THIS  IS  TO  CERTIFY  THAT  THE  POLICIES  OF  INSURANCE  LISTED  BELOW  HAVE BEEN ISSUED  TO THE  INSURED  NAMED ABOVE  FOR THE  POLICY PERIOD
INDICATED.   NOTWITHSTANDING  ANY   REQUIREMENT,  TERM  OR  CONDITION OF  ANY  CONTRACT OR  OTHER  DOCUMENT  WITH  RESPECT  TO  WHICH  THIS
CERTIFICATE  MAY  BE  ISSUED  OR  MAY  PERTAIN,   THE  INSURANCE  AFFORDED  BY  THE  POLICIES  DESCRIBED  HEREIN  IS  SUBJECT  TO  ALL  THE  TERMS,
EXCLUSIONS  AND  CONDITIONS  OF  SUCH  POLICIES.   LIMITS  SHOWN  MAY  HAVE  BEEN  REDUCED  BY  PAID  CLAIMS.

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the
certificate holder in lieu of such endorsement(s).

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

CERTIFICATE HOLDER CANCELLATION

© 1988-2010 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORDACORD 25 (2010/05)

ACORDTM CERTIFICATE OF LIABILITY INSURANCE 1/23/2015

USI Insurance Services LLC
530 Preston Avenue
Meriden, CT  06450
855 874-0123

203-634-5700 203 634-5701

Kaestle Boos Associates Inc
416 Slater Road
New Britain, CT  06050-2590

Citizens Insurance Company
Lexington Insurance Company
Allmerica Financial Benefit Ins

31534
19437
41840

A
X

X

OBE4329081 10/15/2014 10/15/2015 1,000,000
300,000
5,000
Included
2,000,000
2,000,000

C
X

X X

AWE432580407 10/15/2014 10/15/2015 1,000,000

A X X

X 0

OBE4329081 10/15/2014 10/15/2015 7,000,000
7,000,000

A

N

WBE4326008 10/15/2014 10/15/2015 X
1,000,000

1,000,000
1,000,000

B Professional/Poll
Liability
Claims Made

029210536 01/25/2015 01/25/2016 5,000,000 Per Claim
5,000,000 Aggregate
100,000 Deductible

Kaestle Boos Associates, Inc.
416 Slater Road
P.O. Box 2590
New Britain, CT  06050-2590
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	2014 Dominick Puniello.pdf
	Principal, Mechanical Department Head
	Senior Engineer
	Associate, HVAC Engineer - 2004-2008
	HVAC Project Engineer, 1997 to 2004

	2014 Chris Garcia.pdf
	Bachelor of Science
	Civil Engineering, 1995
	UMass Dartmouth
	North Dartmouth, MA
	Commonwealth of MA
	System Engineer 1997 to 2002
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